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REQUEST FOR OPEN CALL FOR BIDS INFORMATION SHEET

Request for Open Call

Title: STANDING OFFER FURNITURE
Open Call #: TFM-018-26 Issue Date: February 27, 2026
Site Visit: N/A

Questions Eight (8) days prior to Closing Date Thursday March 26, 2026
Deadline: closing time, at 3:00pm |& Time: @ 3:00 pm NST
(NST).

Bid Submission |opencalls@mun.ca
Format:

Opening Date, Thursday, March 26, 2026
Time & Location: |@ 3:30 pm NST

Via Conference line:
1-416-915-6530 (toll free)
Access Code: 2771 963 8966
Attendee ID: Please press
Pound(#)

Bids Irrevocable Period after Submission Deadline: 45 days (See section 1.6)

Bid Submission: Responses to this solicitation must be submitted by email to
opencalls@mun.ca Email subject line must read: BID SUBMISSION: TFM-018-26
STANDING OFFER FURNITURE

PLEASE NOTE
1. Addition of Section 1.11 in Part 1.
2.The Stipulated Price Contract has been updated as of January 2026.
Vendors are encouraged to take note of these updates.

Inquiries and Communication

Inquiries and communication: Strategic Procurement Office, Memorial University of Newfoundland,
opencalls@mun.ca. Inquiries accepted only via email. No phone calls will be accepted. Please reference
open call Title and Open Call # from above, ie: TFM-018-26 STANDING OFFER FURNITURE in
subject line. Emails not containing this requirement information in the subject line will NOT
receive a response.

Bids submitted by fax, mail, courier, drop off or by any other means of delivery
other than by email stated above shall not be accepted.




ABOUT MEMORIAL UNIVERSITY

As Newfoundland and Labrador’s only university, Memorial has a special obligation
to the people of this province. Established as a memorial to the Newfoundlanders
who lost their lives on active service during the First and Second World Wars,
Memorial University draws inspiration from these shattering sacrifices of the past as
we help to build a better future for our province, our country and our world.

We are a multi-campus, multi-disciplinary, public university committed to excellence
in teaching and learning, research and scholarship, and to public engagement and
service. We strive to have national and global impact, while fulfilling our social
mandate to provide access to university education for the people of the province and
to contribute to the social, cultural, scientific and economic development of
Newfoundland and Labrador and beyond.

The Memorial experience goes beyond academics; it invites a discovery of self,
community and place. At Memorial, we celebrate our unique identity through the
stories of our people — the work of scholars and educators, the ingenuity of students,
the achievements of alumni — and the impact we collectively make in the province, the
country and the world. Memorial is the natural place where people and ideas become.

Memorial University has more than 18,500 students and 3,600 faculty and staff
spread across four campuses and nearly 100,000 alumni active throughout the world.
From local endeavors to research projects of national importance, Memorial's impact
is felt far and wide.

Mission, Vision and Values

Vision

Memorial University will be one of the most distinguished public universities in
Canada and beyond, and will fulfill its special obligation to the people of
Newfoundland and Labrador.

Mission

Memorial University is an inclusive community dedicated to innovation and
excellence in teaching and learning, research, scholarship, creative activity, service
and public engagement.

Memorial welcomes and supports students and scholars from all over the world and
contributes knowledge and expertise locally, nationally and internationally.

Values

Excellence: Encouraging and promoting excellence through innovation
and creativity, rigor and pragmatism.

Integrity: Being honest and ethical in all interactions, maintaining the highest ethical
standards in teaching, research, public engagement and service.



Collegiality: Engaging others with respect, openness and trust in pursuit of a
common purpose, having regard for individuals, ideals and the institution as a
whole.

Inclusiveness and diversity: Embracing and acting on responsibility to guarantee diversity and
equity.

Responsiveness: Being receptive to individuals and communities.
Accountability: Accepting responsibility for achievement of common goals and objectives.

Freedom and Discovery: Supporting the freedom to pursue knowledge that is based on
individual and collective intelligence, curiosity, ingenuity and creativity.

Recognition: Acknowledging, tangibly, all aspects of university enterprise including
teaching and learning, research, scholarship, creative activity and public
engagement.

Responsibility to place: Valuing and fulfilling the special obligation to the people of
Newfoundland and Labrador by supporting and building capacity for excellence that:

e addresses needs and opportunities for Newfoundland and Labrador;

e engages the university community on matters of national and
international significance;

e produces and delivers academic programs of national and international
calibre; and,

e Recognizes the dynamic opportunities presented by a multi-campus institution.

Responsibility to learners: Recognizing students as a first priority and providing the
environment and support to ensure their academic and personal success.

Interdisciplinary collaboration: Supporting overarching themes in all pursuits that cut
across academic units and address significant opportunities and challenges for which
Memorial is particularly well positioned to build nationally and internationally
recognized capacity.

Sustainability: Acting in a manner that is environmentally, economically and socially
sustainable in administration, academic and research programs.

Memorial's exceptional staff and students contribute to the vitality and positive
environment of the university through active community engagement. Memorial
University has always been a publicly engaged institution. Since the founding of the
University in 1949, the work of many of Memorial's students, faculty and staff has
emphasized the importance of strong, sustained partnerships with members of the
public of Newfoundland and Labrador and beyond.



Faculty and Staff

Memorial is one of the largest employers in the province, with approximately 3,600
faculty and staff. Memorial has been recognized as an Employer of Distinction by the
Newfoundland and Labrador Employers’ Council, which is reflective of its investment
in comprehensive benefits, services such as childcare and recreation facilities,
emphasis on work-life balance, and its vibrant work environment.

Governance and Administration

The management, administration and control of the property, revenue, business and
affairs of the University are vested in a Board of Regents. The Board is appointed
under the Memorial University Act and is responsible for the management,
administration, and control of the property, revenue, business and affairs of the
university. Matters of an academic character are in general charge of the Senate of
the University.

For more information on Memorial University of Newfoundland, please visit:
Memorial’'s home page: http://www.mun.ca/

Territory Acknowledgements at Memorial:

We acknowledge that the lands on which Memorial University’s Campus are situated
are in the traditional territories of diverse Indigenous groups and we acknowledge
with respect the diverse histories and cultures of the Beothuk, Mi’kmagq, Innu, and
Inuit of this province.
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PART 1 - GENERAL

1.1

1.2

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Types of items described in this Section:

Types of items described in this Section:

N RwWND =

Types of items you will not find described in this Section:

1.

Work Covered By the Contract Documents.
Type of Contract.

Work Phases.

Work Under Other Contracts.

Products Ordered In Advance.
Owner-Furnished Products.

Use of Premises.

Owner's Occupancy Requirements.
Work Restrictions.

Interpretation Of Documents
Specification Formats and Conventions.
Project Management and Coordination.
Construction Progress Documentation.
Photographic Documentation.
Substitution Procedures.

Submittal Procedures.

Environmental Procedures.

Wildlife Protection.

Quality Requirements.

Regulatory Requirements.

Temporary Facilities and Control.
Temporary Barriers and Enclosures.
Product Requirements.

Execution.

Construction Waste Management And Disposal.
Closeout Procedures.

List of Incomplete ltems (Punch List)
Operation and Maintenance Data.
Project Record Documents.
Demonstration and Training.

Health and Safety Requirements

WORK COVERED BY CONTRACT DOCUMENTS
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1.4

1.5

1.6

1.7

Project Identification: VAR-160-25 Furniture Standing Offer
1. Project Location: Main Campus, Memorial University, St. John’s, NL.

Owner: Memorial University of Newfoundland
1. Owner's Representative: Department of Facilities Management, Tel. 709-864-8725

The Work consists of the following:
1. The Work includes the supply, delivery, and installation of modular furniture

TYPE OF CONTRACT

Project will be constructed under a single prime contract.
WORK PHASES

The Work shall be conducted on an as-needed basis.

Before commencing Work of each phase, submit a schedule showing the sequence, commencement and
completion dates, and move-out and -in dates of Owner's personnel for all phases of the Work.

WORK UNDER OTHER CONTRACTS

General: Cooperate fully with separate contractors so work on those contracts may be carried out
smoothly, without interfering with or delaying work under this Contract. Coordinate the Work of this
Contract with work performed under separate contracts.

Preceding Work: Owner has awarded / will award separate contract(s) for the following construction
operations at Project site. Those operations are scheduled to be substantially complete before work under
this Contract begins.

1. No proceeding work planned.

Concurrent Work: Owner has awarded / will award separate contract(s) for the following construction
operations at Project site. Those operations will be conducted simultaneously with work under this
Contract.

1. No concurrent work planned.

Future Work: Owner has awarded / will award separate contract(s) for the following additional work to be
performed at site after Substantial Completion. Completion of that work will depend on successful
completion of preparatory work under this Contract.

1. No future work planned.

PRODUCTS ORDERED IN ADVANCE

General: Owner has negotiated Purchase Orders with suppliers of material and equipment to be
incorporated into the Work. Owner will assign these Purchase Orders to Contractor. Costs for receiving,
handling, storage if required, and installation of material and equipment are included in the Contract Sum.
1. Contractor's responsibilities are same as if Contractor had negotiated Purchase Orders, including
responsibility to renegotiate purchase and to execute final Purchase-Order agreements.

SECTION 01 10 00

SUMMARY FOR SMALL PROJECTS
PAGE 2 OF 19

February 2026
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B. List of Products Ordered in Advance:
1. None.

1.8 OWNER-FURNISHED PRODUCTS

A. Owner will furnish products indicated. The Work includes providing support systems to receive Owner's
equipment and making plumbing, mechanical, and electrical connections.
1. Owner will arrange for and deliver Shop Drawings, Product Data, and Samples to Contractor.
2. Owner will arrange and pay for delivery of Owner-furnished items according to Contractor's
Construction Schedule.
3. After delivery, Owner will inspect delivered items for damage. Contractor shall be present for and
assist in Owner's inspection.

4, If Owner-furnished items are damaged, defective, or missing, Owner will arrange for replacement.
5. Owner will arrange for manufacturer's field services and for delivery of manufacturer's warranties to
Contractor.

6. Owner will furnish Contractor the earliest possible delivery date for Owner-furnished products.
Using Owner-furnished earliest possible delivery dates, Contractor shall designate delivery dates of
Owner-furnished items in Contractor's Construction Schedule.

7. Contractor shall review Shop Drawings, Product Data, and Samples and return them to Owner's
Representative noting discrepancies or anticipated problems in use of product.

8. Contractor is responsible for receiving, unloading, and handling Owner-furnished items at Project
site.

9. Contractor is responsible for protecting Owner-furnished items from damage during storage and
handling, including damage from exposure to the elements.

10.  If Owner-furnished items are damaged as a result of Contractor's operations, Contractor shall
repair or replace them.

11.  Contractor shall install and otherwise incorporate Owner-furnished items into the Work.

B. Owner-Furnished Products:
1. No Owner-furnished products.

1.9 USE OF PREMISES

A. General: Contractor shall have full use of premises for construction operations, including use of Project
site, during construction period. Contractor's use of premises is limited only by Owner's right to perform
work or to retain other contractors on portions of Project.

B. General: Contractor shall have limited use of premises for construction operations as indicated on
Drawings by the Contract limits.

C. Use of Site: Limit use of premises to areas under construction. Do not disturb portions of Project site
beyond areas in which the Work is indicated.
1. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public.
2. Driveways and Entrances: Keep driveways parking garage, loading areas, and entrances serving
premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.
Do not use these areas for parking or storage of materials.
a. Schedule deliveries to minimize use of driveways and entrances.
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1.10

1.11

b. Schedule deliveries to minimize space and time requirements for storage of materials and
equipment on-site.

Use of Existing Building: If the work involves construction in an existing building, maintain the existing
building in a weather tight condition throughout construction period. Repair damage caused by
construction operations. Protect building and its occupants during construction period.

OWNER'S OCCUPANCY REQUIREMENTS

Full Owner Occupancy: Owner will occupy site and existing building during entire construction period.
Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage.
Perform the Work so as not to interfere with Owner's day-to-day operations. Maintain existing exits, unless
otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do
not close or obstruct walkways, corridors, or other occupied or used facilities without written
permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours’ notice to Owner of activities that will affect Owner's operations.

Partial Owner Occupancy: Owner will occupy the premises during entire construction period, with the
exception of areas under construction. Cooperate with Owner during construction operations to minimize
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's operations.
Maintain existing exits, unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do
not close or obstruct walkways, corridors, or other occupied or used facilities without written
permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations.

Owner Occupancy of Completed Areas of Construction: Owner reserves the right to occupy and to place
and install equipment in completed areas of building, before Substantial Completion, provided such
occupancy does not interfere with completion of the Work. Such placement of equipment and partial
occupancy shall not constitute acceptance of the total Work.

1. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner occupancy.

2. Before partial Owner occupancy, mechanical and electrical systems shall be fully operational, and
required tests and inspections shall be successfully completed. On occupancy, Owner will operate
and maintain mechanical and electrical systems serving occupied portions of building.

3. On occupancy, Owner will assume responsibility for maintenance and custodial service for
occupied portions of building.

WORK RESTRICTIONS

On-Site Work Hours: Work shall be generally performed inside the existing building during normal

business working hours, Monday through Friday, except otherwise indicated.

1. Weekend Hours: Contractor to notify Owner’s representative 48hrs prior to scheduling.

2. Early Morning Hours: Contractor to notify Owner’s representative 48hrs prior to scheduling.

3. Hours for Utility Shutdowns: Dependant on Scope of shutdown. Contractor to notify Owner’s
representative 2 weeks prior to scheduling.

4, Hours for Core Drilling and other noise generating activities: To be scheduled after regular work
hours. Contractor to notify Owner’s representative 48hrs prior to scheduling.

SECTION 01 10 00

SUMMARY FOR SMALL PROJECTS
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B. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless

1.12

1.13

permitted under the following conditions and then only after arranging to provide temporary utility services
according to requirements indicated:

1. Notify Owner's Representative not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Owner's Representative's written permission.

No smoking is permitted on MUN Campus.
INTERPRETATION OF DOCUMENTS

In the event of discrepancies or conflicts in interpreting the Plans (drawings) and Specifications,

1. Supplementary General Conditions take precedence over all other documents.

2. General Conditions take precedence over drawings and specifications.

3. Division 1 Sections take precedence over technical specification sections in other Divisions;

4 Legends and schedules take precedence over drawings and Specifications, whether they are
bound with the specifications or integral with the drawings;

5. Specifications take precedence over all other drawings;

Plans (drawings) and Specifications are complementary. When work is shown or mentioned on the
drawings but is not indicated in the Specifications, or when work is indicated in the Specifications but is not
shown or mentioned on the Drawings, it shall nevertheless be included in the Contract.

SPECIFICATION FORMATS AND CONVENTIONS

Specification Format: The Specifications are organized into Divisions and Sections using the 50-division

format and CSI/CSC's MasterFormat numbering system.

1. Section Identification: The Specifications use Section numbers and titles to help cross-referencing
in the Contract Documents. Sections in the Project Manual are in numeric sequence; however, the
sequence is incomplete because all available Section numbers are not used. Consult the table of
contents at the beginning of the Project Manual to determine numbers and names of Sections in
the Contract Documents.

2. Division 01: Sections in Division 01 govern the execution of the Work of all Sections in the
Specifications.

Specification Content: The Specifications use certain conventions for the style of language and the
intended meaning of certain terms, words, and phrases when used in particular situations. These
conventions are as follows:

1. Abbreviated Language: Language used in the Specifications and other Contract Documents is
abbreviated. Words and meanings shall be interpreted as appropriate. Words implied, but not
stated, shall be inferred as the sense requires. Singular words shall be interpreted as plural, and
plural words shall be interpreted as singular where applicable as the context of the Contract
Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications. Requirements
expressed in the imperative mood are to be performed by Contractor. Occasionally, the indicative
or subjunctive mood may be used in the Section Text for clarity to describe responsibilities that
must be fulfilled indirectly by Contractor or by others when so noted.
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C. The words shall, shall be, or shall comply with, depending on the context, are implied where a colon (:) is
used within a sentence or phrase.
1.14 PROJECT MANAGEMENT AND COORDINATION
A. Coordination

1. Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations, included in different Sections, that depend on each other for proper
installation, connection, and operation.

B. Administrative and supervisory personnel

1. General: In addition to Project superintendent, provide other administrative and supervisory
personnel as required for proper performance of the Work.

2. Maintain same superintendent on Project for duration of Project. Immediately notify Owner's
Representative if superintendent should become unavailable to work and immediately replace with
an alternate person acceptable to the Owner’s Representative.

C. Project meetings

1. General: Schedule and conduct meetings and conferences at Project site, unless otherwise
indicated.

2. Minutes: Record significant discussions and agreements achieved. Distribute the meeting minutes
to everyone concerned, including Owner and Owner's Representative, within three days of the
meeting.

3. Progress Meetings: Conduct progress meetings at monthly intervals. Coordinate dates of meetings
with preparation of payment requests.

1.15 Requests For Interpretation (RFIs)

1. Procedure: Immediately on discovery of the need for interpretation of the Contract Documents, and
if not possible to request interpretation at Project meeting, prepare and submit an RFI in the form
specified.

a. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work
or work of subcontractors.

2. Allow seven working days for Owner's Representative's response for each RFI.

3. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum,
notify Owner's Representative in writing within 10 days of receipt of the RFI response.

1.16 CONSTRUCTION PROGRESS DOCUMENTATION
A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal Gantt-chart-type, Contractor's

Construction Schedule within 30 days of date established for the Notice of Award.

1. Indicate each significant construction activity separately. Identify first workday of each week with a
continuous vertical line.

2. At monthly intervals, update schedule to reflect actual construction progress and activities. Issue
schedule one week before each regularly scheduled progress meeting.

B. Reports

SECTION 01 10 00
SUMMARY FOR SMALL PROJECTS
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1. Daily Construction Reports: Prepare a daily construction report and submit to Owner's

1.17

1.18

Representative each week recording the following information concerning events at Project site:

List of subcontractors at Project site.

List of separate contractors at Project site.

Approximate count of personnel at Project site.

Equipment at Project site.

Material deliveries.

High and low temperatures and general weather conditions.

Accidents.

Meetings and significant decisions.

Unusual events.

Stoppages, delays, shortages, and losses.

Meter readings and similar recordings.

Emergency procedures.

Orders and requests of authorities having jurisdiction.

Change Orders received and implemented.

Construction Change Directives received and implemented.

Services connected and disconnected.

Equipment or system tests and start-ups.

Partial Completions and occupancies.

S. Substantial Completions authorized.

2. Field Condition Reports: Immediately on discovery of a difference between field conditions and the
Contract Documents, prepare and submit a detailed report. Submit with a request for interpretation.
Include a detailed description of the differing conditions, together with recommendations for
changing the Contract Documents.

SeTOSITATTOSQ@ OO0 T

PHOTOGRAPHIC DOCUMENTATION

Preconstruction Photographs: Before starting construction take, digital photographs of Project site and
surrounding areas, including existing items to remain during construction, from different vantage points.

Periodic Construction Photographs: Take digital photographs weekly, with timing each month adjusted to
coincide with the cut-off date associated with each Application for Payment. Select vantage points to show
status of construction and progress since last photographs were taken.

E-mail or otherwise submit photos to Owner’s representative on monthly basis to coincide with the each
Application for Payment.

SUBSTITUTION PROCEDURES

Substitution Requests: Submit PDF copies of each request for consideration. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title and
Drawing numbers and titles.
1. Documentation: Show compliance with requirements for substitutions and the following, as
applicable:
a. Statement indicating why specified product or fabrication or installation cannot be provided,
if applicable.

SECTION 01 10 00
SUMMARY FOR SMALL PROJECTS
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b.

m.

Coordination information, including a list of changes or modifications needed to other parts
of the Work and to construction performed by Owner and separate contractors that will be
necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitution with those of the Work
specified. Include annotated copy of applicable specification section. Significant qualities
may include attributes such as performance, weight, size, durability, visual effect,
sustainable design characteristics, warranties, and specific features and requirements
indicated. Indicate deviations, if any, from the Work specified.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects with project names and addresses and
names and addresses of Owner's Representatives and owners.

Material test reports from a qualified testing agency indicating and interpreting test results
for compliance with requirements indicated.

Research reports evidencing compliance with building code in effect for Project.

Detailed comparison of Contractor's construction schedule using proposed substitution with
products specified for the Work, including effect on the overall Contract Time. If specified
product or method of construction cannot be provided within the Contract Time, include
letter from manufacturer, on manufacturer's letterhead, stating date of receipt of purchase
order, lack of availability, or delays in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.

Contractor's certification that proposed substitution complies with requirements in the
Contract Documents except as indicated in substitution request, is compatible with related
materials, and is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently become
necessary because of failure of proposed substitution to produce indicated results.

2. Owner's Representative's Action: If necessary, Owner's Representative will request additional
information or documentation for evaluation within seven days of receipt of a request for
substitution. Owner's Representative will notify Contractor of acceptance or rejection of proposed
substitution within 15 days of receipt of request, or seven days of receipt of additional information
or documentation, whichever is later.

a.

b.

Forms of Acceptance: Change Order, Construction Change Directive, or Owner's
Representative's Supplemental Instructions for minor changes in the Work.

Use product specified if Owner's Representative does not issue a decision on use of a
proposed substitution within time allocated.

B. Substitutions for Cause: Submit requests for substitution immediately upon discovery of need for change,
but not later than 15 days prior to time required for preparation and review of related submittals.

1. Conditions: Owner's Representative will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Owner's
Representative will return requests without action, except to record noncompliance with these
requirements:

a.

b.
c.
d.

Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction schedule.
Requested substitution has received necessary approvals of authorities having jurisdiction.

SECTION 01 10 00

SUMMARY FOR SMALL PROJECTS
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e. Requested substitution is compatible with other portions of the Work.
f. Requested substitution has been coordinated with other portions of the Work.
g. Requested substitution provides specified warranty.
h. If requested substitution involves more than one contractor, requested substitution has been
coordinated with other portions of the Work, is uniform and consistent, is compatible with
other products, and is acceptable to all contractors involved.
C. Substitutions for Convenience: Owner's Representative will consider requests for substitution if received

1.19

within 60 days after the Notice of Award. Requests received after that time may be considered or rejected
at discretion of Owner's Representative.

1.

Conditions: Owner's Representative will consider Contractor's request for substitution when the

following conditions are satisfied. If the following conditions are not satisfied, Owner's

Representative will return requests without action, except to record noncompliance with these

requirements:

a. Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities Owner must
assume.

b. Requested substitution does not require extensive revisions to the Contract Documents.
C. Requested substitution is consistent with the Contract Documents and will produce
indicated results.
d. Substitution request is fully documented and properly submitted.
e. Requested substitution will not adversely affect Contractor's construction schedule.
f. Requested substitution has received necessary approvals of authorities having jurisdiction.
g. Requested substitution is compatible with other portions of the Work.
h. Requested substitution has been coordinated with other portions of the Work.
i. Requested substitution provides specified warranty.
SUBMITTAL PROCEDURES

Contractor's Review

1.

Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents. Note corrections and field dimensions. Mark with
approval stamp before submitting to Owner's Representative.

Preferred Size for Paper Submittals

1.

Provide paper submittals on sheets no less than 8 %2 x 11” Whenever practical, provide paper
submittals on sheet size not greater than 11 x 17”. In all cases ease of readability of submittal
content by Engineer shall take precedent over providing information on preferred sheet size.

Submittal Procedures

1.

Prepare and submit submittals required by individual Specification Sections. Types of submittals

are indicated in individual Specification Sections.

a. Stamp each submittal with a uniform, approval stamp. Include Project name and location,
submittal number, Specification Section title and number, name of reviewer, date of
Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

Submit three paper copies of each submittal, unless otherwise indicated. The Owner’s

Representative will return no copies on any submittals but instead will e-mail a web link to a web

site which will host PDFs of the reviewed documents.
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1.20

1.21

3. Allow time for submittal review, including time for resubmittals, as follows. Time for review shall

commence on Owner's Representative's receipt of submittal. No extension of the Contract Time

will be authorized because of failure to transmit submittals enough in advance of the Work to

permit processing, including resubmittals.

a. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if
coordination with subsequent submittals is required. Owner’s Representative will advise
Contractor when a submittal being processed must be delayed for coordination.

b. Resubmittal Review: Allow 15 days for review of each resubmittal.

c. Sequential Review: Where sequential review of submittals by Owner's Representative's
consultants, Owner, or other parties is indicated, allow 21 days for initial review of each
submittal.

4. Owner's Representative will review each submittal, make marks to indicate corrections or

modifications required, and return it. Owner's Representative will stamp each submittal with an
action stamp and will mark stamp appropriately to indicate action, as follows:

a. REVIEWED - NO COMMENTS

b. REVIEWED WITH COMMENTS. REVISE & RESUBMIT PRIOR TO START OF WROK.

c. REVIEVED WITH COMMENTS. PROCEED WITH WORK SUBJECT TO

IMPLEMENTATION OF NOTED COMMENTS, REVISE AND RESUBMIT.
d. NOT ACCEPTED.

ENVIRONMENTAL PROCEDURES

Definitions

1. Hazardous Material: Product, substance, or organism that is used for its original purpose; and that
is either dangerous goods or a material that may cause adverse impact to the environment or
adversely affect health of persons, animals, or plant life when released into the environment.

Fires and burning of rubbish on site not permitted.

Store, handle, and dispose of hazardous materials in accordance with applicable federal and provincial
laws, regulations, codes and guidelines. Store in location that will prevent spillage into the environment

Provide temporary drainage and pumping as necessary to keep excavations and site free from water.
1. Do not pump water containing suspended materials into waterways, sewer or drainage systems.

Protect any trees and plants on site and adjacent properties that are in immediate area of construction.

1. Protect roots of designated trees to dripline during excavation and site grading to prevent
disturbance or damage. Avoid unnecessary traffic, dumping and storage of materials over root
zones.

2. Restrict tree removal to areas indicated or designated by Owner's Representative.

Minimize stripping of topsoil and vegetation.

WILDLIFE PROTECTION

Should nests of migratory birds (Seagulls) be encountered during work, immediately notify Owner's

Representative for directives to be followed.
1. Do not disturb nest site and neighbouring vegetation until nesting is completed.
2. Minimize work immediately adjacent to such areas until nesting is completed.
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1.23

1.24

3. Protect these areas by following recommendations of Canadian Wildlife Service.
QUALITY REQUIREMENTS

Conflicting Requirements

1. General: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the most
stringent requirement. Refer uncertainties and requirements that are different, but apparently
equal, to Owner’s Representative for a decision before proceeding.

2. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the
minimum provided or performed. The actual installation may comply exactly with the minimum
quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply with
these requirements, indicated numeric values are minimum or maximum, as appropriate, for the
context of requirements. Refer uncertainties to Owner's Representative for a decision before
proceeding.

Quality Control

1. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility,
Owner will engage a qualified testing agency to perform these services.

a. Payment for these services will be made by the Owner.

b. Costs for retesting and reinspecting construction that replaces or is necessitated by work
that failed to comply with the Contract Documents will be charged to Contractor, and the
Contract Sum will be adjusted by Change Order.

2. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Unless
otherwise indicated, provide quality-control services specified and those required by authorities
having jurisdiction. Perform quality-control services required of Contractor by authorities having
jurisdiction, whether specified or not.

a. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

b. Where quality-control services are indicated as Contractor's responsibility, submit a certified
written report, in duplicate, of each quality-control service.

C. Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

REGULATORY REQUIREMENTS

Perform Work in accordance with National Building Code of Canada (NBC) including all amendments up
to tender closing date and other codes of provincial or local application provided that in case of conflict or
discrepancy, more stringent requirements apply.

Meet or exceed requirements of;
1. Contract documents.
2. Specified standards, codes, and referenced documents.

TEMPORARY FACILITIES AND CONTROLS

Temporary Utility Installation
1. General: Install temporary service or connect to existing service.
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10.

1.

12.

a. Arrange with utility company, Owner, and existing users for time when service can be
interrupted, if necessary, to make connections for temporary services.

Sanitary Facilities: If the Owner has existing toilet facilities these may be used as long as these

facilities are kept cleaned and maintained in a condition acceptable to the Owner. Otherwise

provide temporary toilets, wash facilities, and drinking water for use of construction personnel.

Comply with authorities having jurisdiction for type, number, location, operation, and maintenance

of fixtures and facilities.

Water Service: If the Owner has existing water service it may be used as long as it does not impact

on the Owner's need. Otherwise install water service and distribution piping in sizes and pressures

adequate for construction.

Sewers and Drainage: Provide temporary utilities as required to remove effluent lawfully.

Heating: Provide temporary heating as required by construction activities for curing or drying of

completed installations or for protecting installed construction from adverse effects of low

temperatures or high humidity. Select equipment that will not have a harmful effect on completed

installations or elements being installed.

Ventilation and Humidity Control: Provide temporary ventilation as required by construction

activities for curing or drying of completed installations or for protecting installed construction from

adverse effects of high humidity. Select equipment that will not have a harmful effect on completed

installations or elements being installed. Coordinate ventilation requirements to produce ambient

condition required and minimize energy consumption.

Electric Power Service: Provide electric power service and distribution system of sufficient size,

capacity, and power characteristics required for construction operations.

a. Install electric power service overhead, unless otherwise indicated.

b. If the Owner has an existing power source, the contractor may access it for temporary
power provided it does not impact the Owner’s needs.

Lighting: Provide temporary lighting with local switching as required to provide adequate

illumination for construction operations, observations, inspections, and traffic conditions.

Barricades, Warning Signs, and Lights: Comply with requirements of authorities having jurisdiction

for erecting structurally adequate barricades, including warning signs and lighting.

Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress

and completed, from exposure, foul weather, other construction operations, and similar activities.

Provide temporary weather tight enclosure for building exterior.

Tree and Plant Protection: Install temporary fencing as required to protect trees and plants

intended to remain. Install protection outside the drip line of trees to protect vegetation from

damage from construction operations. Protect tree root systems from damage, flooding, and

erosion.

Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure fence

in a manner as required to prevent people and animals from easily entering site except by entrance

gates.

Operation, Termination, and Removal

1.
2.

Maintain facilities in good operating condition until removal.
Remove each temporary facility when need for its service has ended.

TEMPORARY BARRIERS AND ENCLOSURES

Hoarding

1.

For work involving the excavation for new foundations or the erection of new structures outside of
an enclosure, provide hoarding.
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B. Weather Enclosures

1.26

1.27

1. Provide weather tight closures to unfinished door and window openings, tops of shafts and other
openings in floors and roofs.

Dust Tight Screens
1. Provide dust tight screens or insulated partitions to localize dust generating activities, and for
protection of workers, finished areas of Work and public.

Protection Of Building Finishes

1. Provide protection for finished and partially finished building finishes and equipment during
performance of work.

2. Provide necessary screens, covers, and hoardings.

3. Be responsible for damage incurred due to lack of or improper protection.

PRODUCT REQUIREMENTS

Manufacturer's Instructions

1. Unless otherwise indicated in specifications, install or erect products in accordance with
manufacturer's instructions. Do not rely on labels or enclosures provided with products. Obtain
written instructions directly from manufacturers.

2. Notify Owner’s Representative in writing, of conflicts between specifications and manufacturer's
instructions, so that Owner’s Representative may establish course of action.

Quality

1. Products, materials, equipment and articles (referred to as products throughout specifications)
incorporated in Work shall be new, not damaged or defective, and of best quality (compatible with
specifications) for purpose intended. If requested, furnish evidence as to type, source, and quality
of products provided.

2. Defective products, whenever identified prior to completion of Work, will be rejected, regardless of
previous inspections. Inspection does not relieve responsibility, but is precaution against oversight
or error. Remove and replace defective products at own expense and be responsible for delays
and expenses caused by rejection.

3. Should any dispute arise as to quality or fitness of products, decision rests strictly with Owner’s
Representative based upon requirements of Contract Documents.

4, Unless otherwise indicated in specifications, maintain uniformity of manufacture for any particular
or like item throughout building.

Product Warranties

1. Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

Product Selection Procedures
1. General Product Requirements: Provide products that comply with the Contract Documents, that
are undamaged and, unless otherwise indicated, that are new at time of installation.

EXECUTION
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A. Materials

1. Use materials for patching identical to in-place materials. For exposed surfaces, use materials that
visually match in-place adjacent surfaces to the fullest extent possible.
2. If identical materials are unavailable or cannot be used, use materials that, when installed, will

provide a match acceptable to the Owner's Representative for the visual and functional
performance of in-place materials.

B. Construction Layout
1. Where work involves construction outside of an existing footprint, engage a land surveyor to lay out
the Work using accepted surveying practices.
2. On completion of foundation walls, major site improvements, and other work requiring field-
engineering services, prepare a certified location certificate showing dimensions, locations, angles,
and elevations of construction and site work.

C. Installation

1. General: Locate the Work and components of the Work accurately, in correct alignment and

elevation, as indicated.

a. Make vertical work plumb and make horizontal work level.

b. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

C. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

d. Maintain minimum headroom clearance of 2440 mm in occupied spaces and in unoccupied
spaces.

2. Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

3. Provide blocking and attachment plates and anchors and fasteners of adequate size and number
to securely anchor each component in place, accurately located and aligned with other portions of
the Work. Where size and type of attachments are not indicated, verify size and type required for
load conditions.

a. Mounting Heights: Where mounting heights are not indicated, mount components at heights
directed by Owner's Representative.

D. Cutting And Patching

1. Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the
earliest feasible time, and complete without delay.

a. Cut in-place construction to provide for installation of other components or performance of
other construction, and subsequently patch as required to restore surfaces to their original
condition.

2. Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations,
including excavation, using methods least likely to damage elements retained or adjoining
construction. If possible, review proposed procedures with original Installer; comply with original
Installer's written recommendations.

E. Patch construction by filling, repairing, refinishing, closing up, and similar operations following
performance of other work. Patch with durable seams that are as invisible as practicable. Provide
materials and comply with installation requirements specified in other Sections, where applicable.

F. Progress Cleaning
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1. General: Clean Project site and work areas daily, including common areas. Enforce requirements

strictly. Dispose of materials lawfully.

2. Site: Maintain Project site free of waste materials and debris.
G.  Correction Of The Work
1. Repair or remove and replace defective construction. Restore damaged substrates and finishes.
2. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
3. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.
H. Protection Of Installed Construction
1. Provide final protection and maintain conditions that ensure installed Work is without damage or
deterioration at time of Substantial Completion.
2. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper
execution of the Work.
1.28 CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL
A Waste Reduction
1. Reduce construction waste during installation work. Undertake practices which will minimize waste

and optimize full use of new materials on site, such as:

a. Use of a central cutting area to allow for easy access to off-cuts;

b. Use of off-cuts for blocking and bridging elsewhere.

C. Use of effective and strategically placed facilities on site for storage and staging of left-over
or partially cut materials (such as gypsum board, plywood, ceiling tiles, insulation etc...) to
allow for easy incorporation into

B. Material Source Separation Process
1. Perform demolition and removal of existing building components and equipment following a
systematic deconstruction process.
2. Separate materials and equipment at source, carefully dismantling, labelling and stockpiling alike
items for the following purposes:

a. Reinstallation into the work where indicated.

b. Salvaging reusable items not needed in project which Contractor may sell to other parties.
Sale of such items not permitted on site.

c. Sending as many items as possible to locally available recycling facility.

d. Segregating remaining waste and debris into various individual waste categories for
disposal in a non-mixed state as recommended by waste processing/landfill sites.

C. Disposal Requirements
1. Dispose of waste only at approved waste processing facility or landfill sites approved by authority
having jurisdiction.
1.29 CLOSEOUT PROCEDURES
A. Substantial Completion

1. Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete in request.
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a. Prepare a list of items to be completed and corrected (punch list), the value of items on the
list, and reasons why the Work is not complete.

b. Advise Owner of pending insurance changeover requirements.

C. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

d. Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar
releases.

e. Prepare and submit Project Record Documents, operation and maintenance manuals, Final
Completion construction photographs, damage or settlement surveys, property surveys, and
similar final record information.

f. Deliver tools, spare parts, extra materials, and similar items to location designated by
Owner. Label with manufacturer's name and model number where applicable.

g. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

h. Complete start-up testing of systems.

i. Submit test/adjust/balance records.

j- Terminate and remove temporary facilities from Project site, along with mock-ups,
construction tools, and similar elements.

k. Advise Owner of changeover in heat and other utilities.

l. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

. Complete final cleaning requirements, including touch-up painting.

n. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

2. Inspection: Submit a written request for inspection for Substantial Completion. On receipt of
request, Owner's Representative will either proceed with inspection or notify Contractor of
unfulfilled requirements. Owner's Representative will prepare the Certificate of Substantial
Completion after inspection or will notify Contractor of items, either on Contractor's list or additional
items identified by Owner's Representative, that must be completed or corrected before certificate
will be issued.

3. Reinspection: Request reinspection when the Work identified in previous inspections as incomplete

is completed or corrected.

B. Final Completion

1.

Preliminary Procedures: Before requesting final inspection for determining date of Final

Completion, complete the following:

a. Submit a final Application for Payment according to the General Conditions.

b. Submit certified copy of Owner's Representative's Substantial Completion inspection list of
items to be completed or corrected (punch list), endorsed and dated by Owner’s
Representative. The certified copy of the list shall state that each item has been completed
or otherwise resolved for acceptance.

C. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

d. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

Inspection: Submit a written request for final inspection for acceptance. On receipt of request,

Owner's Representative will either proceed with inspection or notify Contractor of unfulfilled

requirements. Owner's Representative will prepare a final Certificate for Payment after inspection
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or will notify Contractor of construction that must be completed or corrected before certificate will
be issued.
a. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

C. Final Cleaning
1. General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply with

local laws and ordinances and Federal and local environmental and antipollution regulations.

2. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and maintenance
program. Comply with manufacturer's written instructions.

1.30 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Organization of List: Include name and identification of each space and area affected by construction
operations for incomplete items and items needing correction including, if necessary, areas disturbed by
Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first and proceeding from
lowest floor to highest floor.

2. Organize items applying to each space by major element, including categories for ceiling, individual
wallls, floors, equipment, and building systems.

3. Include the following information at the top of each page:

a. Project name.

b. Date.

C. Name of Owner's Representative.
d. Name of Contractor.

e. Page number.

4, Submit list of incomplete items in the following format;

a. Three paper copies of product schedule or list, unless otherwise indicated.
1.31 WARRANTIES

A. Submittal Time: Submit written warranties on request of Owner's Representative for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is indicated.

B. Organize warranty documents into an orderly sequence based on the table of contents of the Project
Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as
necessary to accommodate contents, and sized to receive 215-by-280-mm paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab to
identify the product or installation. Provide a typed description of the product or installation,
including the name of the product and the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title WARRANTIES, Project
name, and name of Contractor.

C. Provide additional copies of each warranty to include in operation and maintenance manuals.

1.32

OPERATION AND MAINTENANCE DATA
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A. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance data

1.33

indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a
system.

Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only sheets
pertinent to product or component installed. Mark each sheet to identify each product or component
incorporated into the Work. If data include more than one item in a tabular format, identify each item using
appropriate references from the Contract Documents. Identify data applicable to the Work and delete
references to information not applicable.

Manual Contents: Operations and maintenance manual content is specified in individual specification

sections to be reviewed at the time of Section submittals. Submit reviewed manual content formatted and

organized as required by this Section.

1. Where applicable, clarify and update reviewed manual content to correspond to modifications and
field conditions.

Format: Submit operations and maintenance manuals in the following format:
1. PDF electronic file. Assemble each manual into a composite electronically-indexed file.
Submit on digital media acceptable to Owner’s Representative.
a. Name each indexed document file in composite electronic index with applicable item
name. Include a complete electronically-linked operation and maintenance directory.
b. Enable inserted reviewer comments on draft submittals.

PROJECT RECORD DOCUMENTS

Record Drawings

1. Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop Drawings.
2. Mark Record Prints to show the actual installation where installation varies from that shown
originally.

3. Give particular attention to information on concealed elements that would be difficult to identify or
measure and record later.
a. Accurately record information in an understandable drawing technique.
b. Record data as soon as possible after obtaining it. Record and check the mark-up before
enclosing concealed installations.
4, Content: Types of items requiring marking include, but are not limited to, the following:
Dimensional changes to Drawings.
Revisions to details shown on Drawings.
Depths of foundations below first floor.
Locations and depths of underground utilities.
Revisions to routing of piping and conduits.
Revisions to electrical circuitry.
Actual equipment locations.
Duct size and routing.
Locations of concealed internal utilities.
Changes made by Change Order or Change Directive.
Changes made following Owner's Representative's written orders.
Details not on the original Contract Drawings.
Field records for variable and concealed conditions.

3
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n. Record information on the Work that is shown only schematically.

Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual
physical conditions, completely and accurately. If Shop Drawings are marked, show cross-
reference on the Contract Drawings.

Mark record sets with erasable, red-coloured pencil. Use other colours to distinguish between
changes for different categories of the Work at same location.

Mark important additional information that was either shown schematically or omitted from original
Drawings.

Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and
similar identification, where applicable.

Submit record drawings to Owner's Representative prior to requesting Substantial Completion
inspection.

DEMONSTRATION AND TRAINING

Demonstrate start-up, operation, control, adjustment, troubleshooting, servicing, and maintenance of each
item of maintenance of each item of equipment.

Instruct personnel in all phases of operation and maintenance using operation and maintenance manuals
as the basis of instruction.

Review contents of manual in detail to explain all aspects of operation and maintenance.

Prepare and insert additional data in operations and maintenance manuals when the need for additional
data becomes apparent during instructions.

The GC shall be responsible for training coordination and scheduling and ultimately for ensuring that
training is completed.

END OF SECTION
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1.2

1.3

PART 1 — SUBMISSION INSTRUCTIONS
Bids to be Submitted on Time

Bids must be submitted as set out above on or before the Submission Deadline. Bids
submitted after the Submission Deadline will be rejected. Onus and responsibility rest solely
with the bidder to submit its bid to the email indicated in the Open Call for Bids on or before
the Submission Deadline. The Owner does not accept any responsibility for any bids
submitted by means other than the email listed above. Bidders making submissions near
the deadline do so at their own risk due server availability. The time for the closing will be
determined according to the inbox, time stamp on gpencalls@mun.ca.

Bids received after the closing time based on this time stamp, will NOT be considered.
Bids to be Submitted in Prescribed Format

¢ Bidders should submit one (1) email submission in PDF format.

¢ Please note: File size cannot exceed 15 MB. Otherwise server may reject bid
submission due to size.

¢ Bids submitted by fax, mail, courier, drop off or by any other means of delivery
other than by email stated above shall not be accepted.

Amendment/Revision of Bids

Bidders shall amend their bids after they have been submitted if, and only if, the amendment
is emailed prior to the Submission Deadline marked BID SUBMISSION AMENDMENT
followed by open call number and name. Previous submissions shall be cancelled and the
bid submission with the most recent date and time shall be considered the final bid.

Bidders shall revise APPENDIX C- Pricing form only by submitting an updated Pricing
Form prior to submission deadline. The revised Pricing Form shall replace the Pricing
Form received with the original bid submission.

PLEASE NOTE: APPENDIX C — Pricing Form is the only section of the bid that can be
revised independently. All other amendments/revisions shall require completing a new bid
submission.

Bidders may revise their bid by email: opencalls@mun.ca

The Owner does not accept any responsibility for amendments submitted by means other
than the email listed above. Bidders making submission near the deadline do so at their own
rick due to service availability. The time for the closing will be determined according to the
inbox, time stamp on gpencalls@mun.ca. Amendments to bids received after the closing time
base on this times stamp, will NOT be considered.

Email inquiries and requests for clarification shall be accepted up to eight (8) days (3:00pm
NST) prior to the closing time. Inquiries and requests for clarification received after this date
shall not be addressed. The Strategic Procurement Office will be the only official source of



1.4

1.5

1.6

1.7

1.8

information regarding this Open Call for Bids and information from any other source shall be
considered unofficial and may not be correct.

Amendment of Open Call for Bid Documents

To ensure consistency and quality in the information provided to bidders the Owner shall
provide, by way of amendment to this Open Call for Bids, in the form of an addendum, any
relevant information with respect to the Open Call inquiries received in writing without
revealing the source of those inquiries. Bidders are cautioned that it is their responsibility to
ensure that they receive all information relevant to this Open Call. The Owner shall not be
responsible for bidders who fail to inform themselves regarding the scope and nature of the
work. The Owner shall publish all amendments on Memorial University’s current service
providers: MERX: www.merx.com, BIDS: www.bids.ca and PODS: www.pods.net. In addition, all
amendments will be published on https://www.mun.ca/finance/strategic_procurement/. Bidders
should check on a regular basis for Open Call updates. Bidders are solely responsible for
ensuring they are aware of and have complied with all amendments by tender closing time.
In the event there is a discrepancy between MERX, BIDS, and PODS and the official website
https://www.mun.ca/finance/strategic_procurement/ website, the
https://www.mun.ca/finance/strategic_procurement/ is the official website. Bidders are welcome to
register their email address through opencalls@mun.ca to receive addendum notifications from
Open Calls as a matter of courtesy. This does not relieve any Bidder of their responsibility
to ensure all addenda has been received.

Withdrawal of Bids

Bidders may withdraw their bids prior to the Submission Deadline. To withdraw a bid, a
notice of withdrawal must be sent to the opencalls@mun.ca email address prior to the
Submission Deadline. The Owner is under no obligation to return withdrawn bids.

Bids Irrevocable after Submission Deadline

Bids shall be irrevocable for a period of 45 days running from the moment that the
Submission Deadline passes.

Delivery

Time is of the essence and delivery schedule(s) are legally binding. Memorial University
reserves the right to assess penalties or cancel awards to Bidders who fail to meet the stated
delivery or completion dates. Delivery of all materials and services must be DAP (delivered
at place) or DDP (delivered duty paid (all locations) and local environs.

Signature

Memorial University, in consideration of section 11 of the Electronic Commerce Act,
confirms its acceptance of electronic signatures, or other acceptable form of electronic
consent, in satisfaction of the signature requirement for bid submissions. The electronic form
of signature or consent must be directly related to the relevant bid submission at issue and
must be reliable, in a manner as determined by Memorial University, for the purpose of
identifying the person submitting the bid response. By submitting a bid under this process,
the bidder confirms that the signatory has the appropriate and proper authority to bind the
bidder to its submission, a confirmation upon which Memorial University relies in the



processing of the bid submission.

Bidders must complete Appendix B —Submission Form. Any bids received without
Appendix B completed will be deemed non-complaint.

1.9 Closure

In the event that the University is closed earlier than normally expected prior to a scheduled
open calls closing for that day, or for the full day, the closing date for those open calls will
be extended to the next business day for the University at the same time as listed originally.

1.10 Corporations Act

The Corporations Act of Newfoundland and Labrador requires that an extra-provincial
company be registered before it begins or carries on business in the Province. If your
company is not registered, please apply for the appropriate forms and procedures to:

Commercial Registrations Division

Dept of Government Services, PO Box 8700 St John’s, NL Canada A1B 4J6
Phone: 709-729-3317, Fax: 709-729-0232

Website: http://www.gs.gov.nl.ca/registries/companies/corp art_inc.html

1.11 Stipulated Price Contract
The successful bidder will be required to sign the Department of Facilities Management

General Conditions and Agreement Between Owner and Contractor for the Stipulated Price
Contract upon receipt of the pre-award letter.

[End of Part 1]



PART 2 — EVALUATION AND AWARD

2.0 Stages of Evaluation

The Owner will conduct the evaluation of bids in the following stages:

2.1.0 Stage | - Mandatory Submission Requirements

Stage | will consist of a review to determine which bids comply with all of the mandatory
submission requirements. Bids that do not comply with all of the mandatory submission
requirements as of the Submission Deadline will, subject to the express and implied rights
of the Owner, be disqualified and not evaluated further.

2.1.1 Stage Il - Mandatory Technical Requirements

Stage Il will consist of a review to determine which bids comply with all of the mandatory
technical requirements. Bids that do not comply with all of the mandatory technical
requirements as of the Submission Deadline will, subject to the express and implied rights
of the Owner, be disqualified and not evaluated further. The mandatory technical
requirements are listed in Appendix A - Specifications.

2.1.2 Stage Ill — Pricing

2.2

Stage IIl will consist of a scoring of the submitted pricing of each compliant bid in accordance
with the evaluation method set out in the Pricing Form (Appendix C). The evaluation of price
will be undertaken after the evaluation of mandatory requirements has been completed.

No Amendment to Forms

Other than inserting the information requested on the mandatory submission forms set out
in the Open Call, a bidder may not make any changes to any of the forms. Any bid containing
any such changes, whether on the face of the form or elsewhere in the bid, shall be
disqualified.

2.3 Selection of Lowest Compliant Bidder as Preferred Supplier

Subject to the Owner’s reserved rights, the compliant bidder with the lowest pricing will be
the preferred supplier, and will be selected to enter into the Agreement in accordance with
the following section. In the event of a tie, the preferred supplier will be determined by way
of a coin toss, in accordance with the Public Procurement Policy. Provincial suppliers,
suppliers with a place of business in Newfoundland and Labrador, will be given provincial
supplier preference provision. This mandates an allowance of ten percent for provincial
suppliers for all procurement below trade agreement thresholds.

Please note, the supplier preference does not apply when the estimated value of the
commodity is above the trade agreement threshold shown in the following table.
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2.5

2.6

Thresholds
Public Body L f
Goods Services Public Works case o
Space
Memorial University $133,800 $133,800 $334,400 $100,000

Notice to Bidder and Execution of Agreement

Notice of selection by the Owner to the preferred supplier shall be in writing. The preferred
supplier shall execute the Agreement, the form and content of which will be mutually agreed
upon between the parties and satisfy any other applicable conditions of this open call within
fifteen (15) days of notice of selection. This provision is solely for the benefit of the Owner
and may be waived by the Owner.

Failure to Enter into Agreement

If a selected bidder fails to execute the Agreement or satisfy the pre-conditions of award
listed in the Open Call Particulars within fifteen (15) days of notice of selection the Owner
may, without incurring any liability, proceed with the selection of another bidder and pursue
all remedies available to the Owner.

Payment Terms

The University’s standard payment terms are net 30 days after delivery of goods, or net 15
days after successful completion of installation as applicable. In the case of services,
payment terms are also net 30 days after successful completion of the service. These terms
shall also apply in the case of sub-contracted items. Prepayments will not be considered
unless the supplier provides an irrevocable standby letter of credit, or the supplier provides
a credit reference from its banker (in conjunction with a 50% materials and labour bond and
a 50% performance bond) satisfactory to the Director of Financial and Administrative
Services.

[End of Part 2]



3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

PART 3 — TERMS AND CONDITIONS OF THE OCB PROCESS

Open Call Incorporated into Bid

All of the provisions of this Open call are deemed to be accepted by each bidder and
incorporated into each bidder’s bid. A bidder who submits conditions, options, variations or
contingent statements to the terms as set out in this Open call, either as part of its bid or after
receiving notice of selection, unless otherwise indicated, shall be disqualified.

Bidders to Follow Instructions

Bidders should structure their bids in accordance with the instructions in this Open call.
Where information is requested in this Open Call, any response made in a bid should
reference the applicable section numbers of this Open Call.

Bids in English
All bids are to be in English only.
No Incorporation by Reference

The entire content of the bidder’s bid should be submitted in a fixed form, and links to the
content of websites or other external documents referred to in the bidder’s bid but not
attached will not be considered to form part of its bid.

References and Past Performance

In the evaluation process, the Owner may consider information provided by the bidder’s
references and may also consider the bidder's past performance or conduct on previous
contracts with the Owner or other institutions.

Information in Open Call Only an Estimate

The Owner and its advisors make no representation, warranty or guarantee as to the
accuracy of the information contained in this Open Call or issued by way of addenda. Any
quantities shown or data contained in this Open Call or provided by way of addenda are
estimates only, and are for the sole purpose of indicating to bidders the general scale and
scope of the Deliverables. It is the bidder's responsibility to obtain all the information
necessary to prepare a bid in response to this Open Call.

Bidders to Bear Their Own Costs

The bidder will bear all costs associated with or incurred in the preparation and presentation
of its bid, including, if applicable, costs incurred for interviews or demonstrations.

Bid to be Retained by the Owner

The Owner will not return the bid or any accompanying documentation or samples submitted
by a bidder.



3.9

3.10

3.1

Trade Agreements

Bidders should note that procurements falling within the scope of the Canadian Free Trade
Agreement, and/or the Canada-European Union Comprehensive Economic Trade
Agreement are subject to those trade agreements but that the rights and obligations of the
parties will be governed by the specific terms of this Open Call.

No Guarantee of Volume of Work or Exclusivity of Contract

The Owner makes no guarantee of the value or volume of work to be assigned to the
preferred supplier. The Agreement will not be an exclusive contract for the provision of the
described Deliverables. The Owner may contract with others for goods and services the
same as or similar to the Deliverables or may obtain such goods and services internally.

Communication After Issuance of Open Call

Bidders shall promptly examine all of the documents comprising this Open Call, and

(a) shall report any errors, omissions or ambiguities; and
(b) may direct questions or seek additional information in writing by email to opencalls@mun.ca

3.12

3.13

on or before the Deadline for Questions. All questions or comments submitted by bidders
by email to the Open Call Contact shall be deemed to be received once the email has
entered into the Open Call Contact’s email inbox. No such communications are to be
directed to anyone other than the Open Call Contact, and the Owner shall not be responsible
for any information provided by or obtained from any source other than the Strategic
Procurement Office. The Owner is under no obligation to provide additional information. It
is the responsibility of the bidder to seek clarification from the Open Call Contact on any
matter it considers to be unclear. The Owner shall not be responsible for any
misunderstanding on the part of the bidder concerning this Open Call or its process.

All New Information to Bidders by Way of Addenda

This Open Call may be amended only by addendum in accordance with this section. If the
Owner, for any reason, determines that it is necessary to provide additional information
relating to this Open Call, such information will be communicated to all bidders by addenda.
Each addendum forms an integral part of this Open Call and may contain important
information, including significant changes to this Open Call. Bidders are responsible for
obtaining all addenda issued by the Owner. In the Submission Form (Appendix B), bidders
MUST confirm their receipt of all addenda by setting out the number of each addendum in
the space provided.

Addenda and Extension of Submission Deadline

Any addendum issued within four (4) calendar days of the Open Call for Bids closing
(Including on closing day) will extend closing by a reasonable period to be determined by
Memorial University.

When evaluating bids, the Owner may request further information from the bidder or third
parties in order to verify, clarify or supplement the information provided in the bidder’s bid.
The response received by the Owner shall, if accepted by the Owner, form an integral part
of the bidder’s bid.



3.14

3.15

3.16

3.17

Notification to Other Bidders

In accordance with section 30 of the Public Procurement Regulations, once the Agreement
is awarded by the Owner, the outcome of the Open Call will be publicly posted at
https://www.mun.ca/finance/strategic_procurement/. There will be no issuing of regret
letters.

Debriefing

In accordance with the Public Procurement Act and Regulations, unsuccessful bidders may
request a debriefing within ten (10) business days after the award has been posted. The
request must be sent in writing to the Open call contact. The intent of the debriefing
information session is to provide the bidder an overview of their bid and why it was
unsuccessful and to help the bidder in presenting a better bid in subsequent procurement
opportunities. The debriefing process is not for the purpose of providing an opportunity to
challenge the procurement process or its outcome. A debriefing shall not disclose
information regarding another bidder’s bid.

Supplier Complaint Process

If a bidder wishes to register a complaint with respect to the Open Call process, the
complaint should be provided in writing and within the parameters established by section 25
of the Public Procurement Regulations, as amended. The notice must provide a detailed
explanation of the bidder's concerns with the procurement process or its outcome, in
addition to such other information as may be required by the Regulations. Bidders should
note that these complaint procedures are separate and distinct from any dispute resolution
processes that may be provided for under applicable trade agreements. If a bidder wishes to
dispute a matter under an applicable trade agreement, the bidder must follow the process
set out in the trade agreement.

Conflict of Interest and Prohibited Conduct

The Owner may disqualify a bidder for any conduct, situation or circumstances, determined
by the Owner, in its sole and absolute discretion, that constitutes a conflict of interest.

The Owner reserves the right to disqualify any bidder that in the Owner’s sole opinion has
an actual or potential conflict of interest or an unfair advantage.

For the purposes of this Open Call, the term “Conflict of Interest” includes, but is not limited
to, any situation or circumstance where in relation to the Open Call process, the bidder has
an unfair advantage or engages in conduct, directly or indirectly, that may give it an unfair
advantage, including but not limited to: (i) having, or having access to, confidential
information of the Owner in the preparation of its bid that is not available to other bidders,
(i) communicating with any person with a view to influencing preferred treatment in the Open
Call process (including but not limited to the lobbying of decision makers involved in the
Open Call process), or (ii) engaging in conduct that compromises, or could be seen to
compromise, the integrity of the open and competitive Open Call process or render that
process non-competitive or unfair.

Bidders are required to disclose, to the Open Call Contact, any potential or perceived conflict
of interest issues prior to Open Call closing date and time.



3.18

3.19

3.20

3.21

3.22

Disqualification for Prohibited Conduct

The Owner may disqualify a bidder, rescind a notification of selection or terminate a contract
subsequently entered into if the Owner determines that the bidder has engaged in any
conduct prohibited by this Open Call.

Bidder Not to Communicate with Media

Bidders must not at any time directly or indirectly communicate with the media in relation to
this Open Call or any agreement entered into pursuant to this Open Call without first
obtaining the written permission of the Open Call Contact.

No Lobbying

Bidders must not, in relation to this Open Call or the evaluation and selection process,
engage directly or indirectly in any form of political or other lobbying whatsoever to influence
the selection of the successful bidder(s).

lllegal or Unethical Conduct

Bidders must not engage in any illegal business practices, including activities such as bid-
rigging, price-fixing, bribery, fraud, coercion or collusion. Bidders must not engage in any
unethical conduct, including lobbying, as described above, or other inappropriate
communications; offering gifts to any employees, officers, agents, elected or appointed
officials or other representatives of the Owner; deceitfulness; submitting bids containing
misrepresentations or other misleading or inaccurate information; or any other conduct that
compromises or may be seen to compromise the competitive process provided for in this
Open Call.

Past Performance or Past Conduct
The Owner may prohibit a supplier from participating in a procurement process based on

past performance or based on inappropriate conduct in a prior procurement process,
including but not limited to the following:

(a) illegal or unethical conduct as described above;

(b) the refusal of the supplier to honor submitted pricing or other commitments; or

(c)

any conduct, situation or circumstance determined by the Owner, in its sole and absolute
discretion, to have constituted a Conflict of Interest.

(d) performance on other contracts, including the efficiency and workmanship as well as the

extent to which the Bidders performed the Work in accordance with the contractual clauses
and conditions, is sufficiently poor to jeopardize the successful completion of the project
being bid on, by way of previous contractor performance evaluations.

In addition, the Owner may suspend the bidding privileges of a supplier with regard to non-
compliant or substandard performance in accordance with section 26 of the Public
Procurement Regulations.



3.23 Confidential Information of the Owner

All information provided by or obtained from the Owner in any form in connection with this
Open Call either before or after the issuance of this Open Call:

(a) is the sole property of the Owner and must be treated as confidential,

(b) is not to be used for any purpose other than replying to this Open Call and the performance of
the Agreement;

(c) must not be disclosed without prior written authorization from the Owner; and
(d) must be returned by the bidder to the Owner immediately upon the request of the Owner.
3.24 Confidential Information of Proponent

This procurement process is subject to the Access to Information and Protection of Privacy
Act, 2015 (ATIPPA, 2015). A Proponent must identify any information in its Proposal or any
accompanying documentation supplied in confidence for which confidentiality is requested
to be maintained by the Owner. The confidentiality of such information will be maintained by
the Owner, except as otherwise required by law or by order of a court or tribunal. Proponents
are advised that their Proposal will, as necessary, be disclosed, on a confidential basis, to
advisers retained by the Owner to advise or assist with the Request for Proposal process,
including the evaluation of Proposals.

The Proponent agrees that any specific information in its submission that may qualify for an
exemption from disclosure under subsection 39(1) of the ATIPPA, 2015 has been identified
in its submission. If no specific information has been identified it is assumed that, in the
opinion of the Proponent, there is no specific information that qualifies for an exemption
under the subsection 39(1) of the ATIPPA, 2015.

Contracting with the Owner is a public process. Information provided through this process
will be disclosed when requested under the ATIPPA, 2015, except where disclosure of that
information is harmful to the business’ interests, as set out in the three-part test in the
ATIPPA, 2015.

Information, including the financial value of a contract resulting from this procurement
process, will be publicly released as part of the award notification process, in accordance
with section 30 of the Public Procurement Regulations.

If a Proponent has any questions about the collection and use of personal information
pursuant to this Request for Proposal, questions are to be submitted to the Request for
Proposal Contact. Further information relating to subsection 39(1) of the ATIPPA, 2015 is
provided in guidance documents available through the Office of the Information and Privacy
Commissioner at https://oipc.nl.ca/guidance/documents.
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3.26

(a)

Reserved Rights of the Owner

The Owner reserves the right to:

make public the names of any or all bidders as well as bid price and value of contract;
make changes, including substantial changes, to this Open Call provided that those
changes are issued by way of addendum in the manner set out in this Open Call; request
written clarification or the submission of supplementary written information in relation to the
clarification request from any bidder and incorporate a bidder’s response to that request for
clarification into the bidder’s bid. This shall not be an opportunity for bid repair;

assess a bidder’s bid on the basis of: (i) a financial analysis determining the actual cost of
the bid when considering factors including quality, service, price and transition costs arising
from the replacement of existing goods, services, practices, methodologies and
infrastructure (howsoever originally established); and (ii) in addition to any other evaluation
criteria or considerations set out in this Open Call consider any other relevantinformation
that arises during this Open call process; and (iii) Unbalanced bids, as determined by the
Owner, will be rejected (i.e. prices must fairly represent proper compensation for various
items of work to be done).

waive minor irregularities and formalities and accept bids that substantially comply with the
requirements of this Open Call ;

verify with any bidder or with a third party any information set out in a bid;

check references other than those provided by any bidder;

disqualify a bidder, rescind a notice of selection or terminate a contract subsequently
entered into if the bidder has engaged in any conduct that breaches the process rules or
otherwise compromises or may be seen to compromise the competitive process;

cancel this Open Call process at any stage;

cancel this Open Call process at any stage and issue a new Open Call for the same or
similar deliverables;

accept any bid in whole or in part; or
reject any or all bids;
not necessarily select the lowest or any bidder;

And these reserved rights are in addition to any other express rights or any other rights that
may be implied in the circumstances.

Limitation of Liability

By submitting a bid, each bidder agrees that:

neither the Owner nor any of it employees, officers, agents, elected or appointed officials,



advisors or representatives will be liable, under any circumstances, for any claim arising
out of this Open Call process including but not limited to costs of preparation of the bid, loss
of profits, loss of opportunity or for any other claim; and

(b) the bidder waives any right to or claim for any compensation of any kind whatsoever,
including claims for costs of preparation of the bid, loss of profit or loss of opportunity by
reason of the Owner’s decision not to accept the bid submitted by the bidder for any reason,
the Owner’s decision to enter into an agreement with any other bidder or to cancel this bidding
process, and the bidder shall be deemed to have agreed to waive such right or claim.

3.31 Governing Law and Interpretation
These Terms and Conditions of the Open Call Process:

(a) are intended to be interpreted broadly and independently (with no particular provision
intended to limit the scope of any other provision);

(b) are non-exhaustive and shall not be construed as intending to limit the pre-existing rights of
the Owner; and

(c) are to be governed by and construed in accordance with the laws of the Province of
Newfoundland & Labrador and the federal laws of Canada applicable therein.

3.32 Facility Compliance Requirement

(a) Equipment, power tools, instruments and appliances intended for use within Memorial
University’s facilities must comply with all regulatory requirements related to use and/or
installation in University facilities. This includes but is not limited to certification/listing by
recognized agencies, Pressure Vessel Act of Newfoundland and Labrador and similar.

(b) Items provided related to this open call that receive power from the University’s electrical
system must be certified or listed for use within Canada by a recognized agency such as
Canadian Standards Association (CSA) or Underwriter Laboratories Canada (ULC). A full
list of agencies recognized by Memorial University is available upon request.

(c) Equipment, tools, instruments and appliances that generate pressure may require
registration as a pressure system with the Province of Newfoundland and Labrador.
Compliance with the Boiler, Pressure Vessel and Compressed Gas Regulations under the
Public Safety Act of Newfoundland and Labrador and the Boiler, Pressure Vessel, and
Pressure Piping Code CSA B51:19 shall be demonstrated.

(d) The vendor is responsible for all costs associated with ensuring the system is compliant with
legislative requirements and for the application and registration processes. Field
certifications may be considered but all costs and efforts for such scenarios are the
responsibility of the vendor.

[End of Part 3]



PART 4 — ENVIRONMENTAL HEALTH AND SAFETY REQUIREMENTS

4.1 Maintaining a healthy and safe environment for all members of the campus community, as
well as visitors, is a priority with the University. This involves a commitment from all sectors
of the campus community and extends to outside agencies having occasion to come on
campus to conduct business.

The following requirements will apply to all work undertaken by contractors and service
personnel on any University property or for any work undertaken on behalf of the Owner.

4.1.0 Regulations, Codes and Standards

Contractors shall be familiar with and abide by provisions of various safety codes and
standards applicable to the work performed and should refer to:

The Contractor shall be completely responsible for the safety of the Work as it applies to
protection of the public and property and construction of the Work.

The codes that must be followed and enforced for safety are:

(a) The National Building Code, Part 8, Safety Measures at Construction and Demolition Sites
(Latest Edition);

(b) Canadian Code for Construction Safety (Latest Edition) as issued by the Associate
Committee of the National Building Code;

(c) The Occupational Health and Safety Act of Newfoundland and Labrador (most current
version) and Regulations.

In particular, strict adherence to the Provincial Occupational Health and Safety Act and
Regulations and with the National Building Code of Canada, Part 8 is required.

4.2.0 General Health and Safety Regulations

(a) Contractors/service agencies shall ensure that members of the campus community are not
endangered by any work or process in which they may be engaged. Work areas shall be
adequately barricaded, and if dust or fumes are generated, suitable enclosures shall be
installed to contain such emissions.

(b) No material shall be stored in such a way as to obstruct walkways or represent a danger to
pedestrian or vehicular traffic.

(c) Adequate protection shall be provided to prevent the possibility of goods falling from
scaffolding or elevated areas. Areas where goods are being loaded or off loaded shall be
barricaded or otherwise protected to prevent unauthorized entry. Appropriate warning signs
must be posted.

(d) The work areas must be kept reasonably clean and free from debris which could constitute
a fire hazard. Care must be taken to ensure that the work process does not activate fire



alarm detection devices. (Generation of dust and fumes can activate smoke detectors
causing a false alarm).

(e) Due consideration shall be given to fire safety in buildings. Flammable goods must be kept
away from sources of ignition. No work involving the use of open flame devices must be
undertaken around flammable solvents of gases.

(f) Some University buildings contain asbestos and other hazardous materials. Do not alter or
disturb any goods believed to contain asbestos goods (unless this is a duly authorized part
of the project). Consult with University officials before proceeding with any work.

(g) Safety Data Sheets shall be procured for any hazardous product used on campus. Such
sheets shall be made readily available for consultation as required under the Workplace
Hazardous Materials Information System (WHMIS).

(h) Contractors are required to complete the online training module for Memorials Zero Energy
Isolation Program (ZEIP) before mobilizing on site. Training can be accessed via the link:
https://ooc.citl. mun.ca/enrol/index.php?id=21 .

e First time users must create an account. Click ‘Create new account’. Enter required
information and click ‘Create my new account’.

¢ A confirmation email will be sent to the email you entered when creating your account.
Open that email and click the link it contains.

e Click ‘Zero energy isolation Program for Contractors’.

e To enroll in the training, enter the enroliment key: 7653. Click ‘Enroll me’.

e Complete the training according to the instructions provided in the course.

e Successful completion certificates shall be available during auditing by Environmental
Health & Safety.

NOTE: The above requirements are not to be considered all-inclusive and are considered
to be complementary to the safety requirements outlined in the agreement between the
University and Supplier. Certain conditions and circumstances may require adherence to
additional safety requirements.

As a general requirement, contract/service personnel are expected to conduct all work on
campus in a professional and safe manner and to give priority to the safety and welfare of
members of the campus community.

4.3.0 Contractor Safety Management

4.3.1 All Contractors and Subcontractors to be used by the Contractor in the execution of the
Contract shall be required to submit confirmation of a current third party occupational health
and safety program certification (Letter of Assurance). These may include, but not be limited
to, Certificate of Recognition (COR), OHSAS 18001, and CSA Z.1000.

4.3.2 All Contractors and Subcontractors shall be required to review and follow all requirements
of sections 4.4.5.2. below.



4.3.3 Prior to Contract award, the Contractor will be required to provide the Information

requested in 4.4.5.2. below.

4.3.4 The University reserves the right to stop any work or portion of work where no

documentation can be produced on site which identifies the hazards presented by a piece
of work, safe work procedures for work or certification of employees performing work. The
Contractor is liable for any costs incurred by affected parties associated with such a
stoppage.

4.4.0 Contractor Safety Management Element

4.4.1 Purpose

This element establishes the requirements for the administration and monitoring of
contractor health and safety programs and activities at Memorial University. These
measures shall ensure that contractors understand their collective responsibility with
respect to the Occupational Health & Safety Act and Regulations, Memorial University policy
and this element.

4.4.2 Scope
This procedure shall apply to all work done for Memorial University of Newfoundland with
respect to the provision of services as outlined below. Memorial University reserves the right
to exempt a Contractor from this element, in whole or in part, based upon an evaluation of
the risk of the work being conducted. This evaluation must comply with the hazard
identification and risk management element.

4.4.3 Definitions

Act: Newfoundland & Labrador Occupational Health & Safety Act, latest edition.

Contract: A documented agreement between Memorial University and a contractor.
Contractor: The principal contractor, person, partnership, or corporation bound to execute
the work under the contract and defined as such in the agreement is responsible for the
supervision of the work so as to ensure the work is carried out in accordance with the
contract.

Project Management Team: The group assigned by the University to act on behalf of the
owner with respect to the execution of Contractor work.

Principal Contractor: The person primarily responsible for the carrying out of a contract.
Regulations: Newfoundland & Labrador Occupational Health & Safety Regulations, latest
edition.

Subcontractor: A person, firm or corporation having a direct contract with the Contractor
or subcontractor(s) to perform a part or parts of the work included in the contract, or to supply
products worked to a special design according to the contract documents, but does not
include one who merely supplies products not so worked.



Owner: The Owner, Engineer/Architect are the persons, firms or corporation identified as
such in the Contract. The term Owner, Engineer/Architect means, respectively, each of the
Owner, Engineer/Architect and their authorized representatives as designated by each such
party in writing.

Work: The services and job procedure completion that is described in the contract.

4.4.4 Roles and Responsibilities

4.4.41

4.44.2

Project Management Team, including Environmental Health & Safety

Will monitor the Contractor’'s performance for health and safety compliance. Monitoring
activities may include but are not limited to:

planned and unplanned workplace inspections;

attendance of meetings;

communications of safety related issues and topics, as deemed necessary;
review of contractor records, inspections, work practices and documentation; and

complete audits to verify that contractors and subcontractors are meeting their legislative,
procedural and contractual responsibilities.

Contractors

Will comply with applicable Federal and Provincial legislation and applicable MUN safety
procedures. Contractor responsibilities include but not limited to:

report all incidents immediately to the required University project team followed by a
written incident report within 24 hours;

be responsible for the safety of subcontractors including those not under their employ;
stop work if the conditions are such that work cannot be performed safely;

perform evaluation, monitoring of the workplace to identify potential hazards and
associated risks and ensure corrective actions are implemented;

ensure daily task specific hazard assessments are completed; and

maintain the accountability of persons responsible for the reporting and correction of
hazards.



4.4.5 Procedure
4.4.5.1 Considerations prior to signing of contract

Prior to signing of contract, the preferred General Contractor shall provide proof of
compliance with 4.4.4.2. within seven (7) calendar days. After a pre-signing start up meeting,
the General Contractor shall provide proof of compliance of themselves and their
subcontractors with 4.4.4.2. as well as the information requested in Section 4.4.4.2.(a)(b).

4.4.5.2 Requirements

All Contractors, and their Subcontractors, shall be required to submit confirmation of a
current third party occupational health and safety program certification (Letter of Assurance).
These may include, but not be limited to, Certificate of Recognition (COR), OHSAS 18001,
and CSA Z.1000.
Contractors shall also provide the following:

(a) health and safety policy statement;

(b) safety program table of contents; and

(c) site hazard assessment;
The hazard assessment shall be updated by the General Contractor and re-submitted
whenever the conditions, work practices or work forces change to the extent that new

hazards can be identified.

In lieu of a Subcontractors 3rd party program, Contractors shall be required to integrate the
Subcontractor(s) into the Contractors program and provide proof of same.

Memorial reserves the right to request and audit the full safety program of Contractors and
Subcontractors and their associated documentation. This documentation may include, but
not be limited to the following:

(a) safety program and/or manual

(b) applicable documented safe work practices;

(c) inspection reports and schedules;

(d) required employee safety training certifications and qualifications; and

(e) updated list of OHS Committee and/or a worker health and safety representative, or
workplace health and safety designate.

Request for submission shall be complied with within 7 calendar days of a written request
from Memorial’s Environmental Health and Safety unit.



Memorial reserves the right to:
(a) Reject any Contractor that fails to meet the requirements or schedules outlined herein;

(b) The University reserves the right to stop any work or portion of work where the risk presents
an immediate danger.

4.4.5.3 Schedule of Submissions

General Contractors and their sub-contractors who have complied with 5.1.1 will be
permitted to commence physical work on the site however no work shall be performed by
the General Contractor, their sub-contractors until such a time as they comply with 5.1.1.

4.4.6 Post-Contract Evaluation
Environmental Health & Safety will determine the extent of the evaluation of the Contractor’'s
safety performance at the completion of the contract. This evaluation will be conducted by
way of a standard contractor safety evaluation form and will be supported by objective
evidence documented during the term of the Contract. The records of the evaluation must
be retained with the project owner.

4.5 Access To Site

4.5.1 All Contractors and Subcontractors to be used in the execution of the Contract shall give
advance notification of when they will be on site. Any work to be performed outside of
Regular Time must have advance approval of the Owner.

Any discontinuation of the Work which causes a Contractor or their Subcontractors to
suspend operations onsite will require the following:

¢ Contractor/Subcontractors shall notify the Owner of the stop work date.
e Contractor/Subcontractors shall ensure the site is left in a safe and secure condition.

e Contractor/Subcontractors shall ensure that locks and tags on mechanical and/or electrical
systems are removed and, where necessary, replaced by the University.

e Contractor/Subcontractors shall not return to site without expressed prior permission from
the Owner.

[End of Part 4]



5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

PART 5- GENERAL CONDITIONS

I/'We hereby authorize the Owner to release names of Subcontractors, Suppliers and
Manufacturers used in my/our Bid including those as listed in Appendix "D", where such
information is requested from the Owner.

I/'We understand that Bids that do not list major Subcontractors and Suppliers and
Manufacturers where required in Appendix “D” may be rejected.

I/'We reserve the right to substitute other Subcontractors and/or Suppliers and/or
Manufacturers for any Subcontractor or Suppliers or Manufacturer withdrawing their Bid or
becoming bankrupt after the date hereof. Any such substitutes shall be subject to the
approval of the Owner and contingent upon evidence of withdrawal or bankruptcy
satisfactory to the Owner.

I/We agree that upon approval by the Engineer/Architect, the Owner shall have the right to
take possession of any part of the work upon its completion, except for minor deficiency
items, and that such possession shall not necessarily constitute acceptance of that
part of the work.

I/'We understand and agree that the Owner may order changes to the work in the form of
additions or deletions in accordance with the General Conditions, Supplementary General
Conditions and the intent of the Contract Documents.

I/'We understand and agree that the Unit Price Table in Appendix "C2" must be completed
where indicated and the total amount included in my/our stipulated price for the total
performance of the work under Part 4 of the Bid and Acceptance form. I/We understand that
the Unit Prices include all costs and charges of every kind, including overhead and profit, to
perform the items of work listed in Appendix "A". I/We also understand that these same Unit
Prices will be used for additions or deletions to the actual measured quantities.

When Appendix “E” is included in the Open Call, I/we understand that bids which do not list
project references, where required in Appendix “E”, will be rejected.

Corporations Act

The Corporations Act of Newfoundland and Labrador requires that an extra-provincial
company be registered before it begins or carries on business in the Province. If your
company is not registered, please apply for the appropriate forms and procedures to:

Commercial Registrations Division

Dept. of Government Services, PO Box 8700

St John’s, NL Canada A1B 4J6

Phone: 709-729-3317, Fax: 709-729-0232

Website: http://www.gs.gov.nl.ca/registries/companies/corp art inc.html

[End of Part 5]



6.1

6.2

6.2.1

6.2.2

Part 6 — Supplementary Terms and Conditions

The open call document consist of the Open Call and Acceptance Form, General Conditions
of Contract, Supplementary General Conditions of Contract, Special Conditions, Campus
Safety and Health Regulations, Contractors Performance Evaluation, Drawings,
Specifications and any Addenda to the Contract Documents issued before the open call
closing period.

Surety
Bid Surety

Bids shall be accompanied by a copy of a bid security by way of a Bid Bond from a surety
company acceptable to the Owner and which is licensed to do business in the Province of
Newfoundland and Labrador or a copy of a cheque in the amount of 10 percent of the bid
price. Originals to be delivered to Memorial University post tender closing. Bid security will
not be required for a total contract value of $100,000 or less (HST Excluded), unless
specifically called for in the contract documents. The bid security will be returned to the
bidder upon receipt of the required Performance Bond and Labour and Materials Payment
Bond as per 6.2.2 below.

The terms of the bid security will be invoked and the amount retained by the Owner if: the
Tenderer fails to enter into a formal agreement, where one is specified, when notified of
the award of the Contract within the tender validity period; or fails to provide the required
Performance Bond and Labour and Materials Payment Bond within the time specified

Public Work’s Surety

Within seven (7) days of the issuance of the letter of acceptance, the preferred Bidder
shall obtain and deliver to the Owner a Performance Bond in the amount of 50 percent of
the bid price (HST Excluded) which guarantees the successful and complete performance
of the Work. The Performance Bond is required as a condition of bid award. In lieu of a
Performance Bond an approved certified cheque in the amount of 10 percent of the bid
price may, at their option, be accepted for retention by the Owner until the successful
completion of the Contract. The certified cheque will be retained until satisfactory
completion of the Work including the warranty period after which it will be returned to the
Contractor. Performance Bond or other such security will not be required for a contract
value of $100,000 or less. No Work is to be undertaken while the above performance
security remains outstanding.

Within seven (7) days of issuance of the letter of acceptance, the preferred Bidder shall
obtain and deliver to the Owner a Labour and Materials Payment Bond in the amount of
50 percent of the bid price (HST Excluded). The Labour and Materials Payment Bond is
required as a condition of the bid award. In lieu of a Labour and Materials Payment Bond,
an approved certified cheque in the amount 10 percent of the bid price may, at their option,
be accepted for retention by the Owner until successful completion of the Contract. The
certified cheque will be retained until substantial completion of the Work as defined by the
Mechanics Lien Act and upon receipt of an acceptable statutory declaration form stating
that all labour and material obligations due and payable under the Work have been
discharged, after which it will then be returned to the Contractor. Labour and Materials



Payment Bond or other such security will not be required for a contract value of $100,000
orless. No Work is to be undertaken while the above labour and materials security remains
outstanding.

No interest will be paid to the preferred Bidder for any certified cheques on deposit during
the period of retention.

The cost of all bid, performance and labour and materials security shall be included in the
bid price

6.3  Site Visit

A site visit may occur at the time and location identified on the Request for Open Calls for
Bids Information Sheet.

Questions will not be answered at the site visit.

Before submitting a bid, Bidders may carefully examine the site of the Proposed Work and
fully inform themselves of the existing condition and limitations. It is the responsibility of
the Bidder to report any unsatisfactory conditions in writing which may adversely affect the
proper completion of the work, to opencalls@mun.ca, at least eight (8) days before the
open call closing date. Submission of a bid shall imply acceptance of previously completed
Work and the conditions of the site, and the Contractor shall, therefore, be fully responsible
for executing the Work in accordance with the Contract Documents.

6.4 Substitution of Materials

6.4.1 The open call shall be based upon using the materials or products as specified without
substitution, unless there is an "or approved alternate" clause. Where two or more brand
names are specified, the choice shall be left to the bidder. Where only one brand name is
stated, there shall be no substitution.

6.4.2 Where the Specifications include the "or approved alternate" clause, substitutions may be
proposed provided that the request for a substitution is received in writing at least eight (8)
days (3:00pm NST) prior to the open call closing date and shall clearly define and describe
the product for which the substitution is requested. Submissions shall compare in tabular
form, to the characteristics and performance criteria of the specified material.

6.4.3 It is the Bidder’s responsibility to ensure that the substituted article is equivalent to the
specified article with regard to design, function, appearance, durability, operation and
quality.

6.4.4 Request for substitutions made after the award of the contract will be subject to the
requirements of Clause 2.37.0 MATERIALS AND SUBSTITUTIONS in the General
Conditions of the Contract and will only be considered under special circumstances or where
it is clear, at the Engineer’s/Architect’s discretion, that proposed substitution will provide a
substantial benefit to the Owner.

6.4.5 Approval of the substitution shall be in the form of an addendum to the Specifications.



The decision on substitutions will be final.

6.5 Completion date

6.5.1 Bidders shall state the time required to complete the Contract from time of open call award.
The bidder shall, within seven (7) days after the Contract is award submit a preliminary
construction schedule indicating as closely as possible the starting and completion date for
the major sections of the Work.

[End of Part 6]
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APPENDIX B — SUBMISSION FORM

1. Bidder Information

Please fill out the following form, naming one person to be the bidder’s contact for the
Open Call process and for any clarifications or communication that might be necessary.

Full Legal Name of Bidder:

Any Other Relevant Name
under which Bidder
Carries on Business:

Street Address:

City, Province/State:

Postal Code:

Phone Number:

Fax Number:

Company Website (if any):

Bidder Contact
Name and
Title:

Bidder Contact Phone:

Bidder Contact Fax:

Bidder Contact Email:

2. Offer

The bidder has carefully examined the Open Call documents and has a clear and
comprehensive knowledge of the Deliverables required under the Open Call. By submitting a
bid, the bidder agrees and consents to the terms, conditions and provisions of the Open Call,
including the Form of Agreement, and offers to provide the Deliverables in accordance
therewith at the rates set out in the completed Pricing Form (Appendix C1 and/or C2 and/or
C3).

3. Rates

The bidder has submitted its rates in accordance with the instructions in the Open Call and in
the Pricing Form (Appendix C1 and/or C2 and/or C3). The bidder confirms that it has factored
all of the provisions of Appendix A, including insurance and indemnity requirements, into its
pricing assumptions and calculations.

4. Addenda

4.1 The bidder is deemed to have read and accepted all addenda issued by the Owner. The onus
is on bidders to make any necessary amendments to their bids based on the addenda. The
bidder is required to confirm that it has received all addenda by listing the addenda numbers
in table below:(Listing of individually the numbers of each Addendum received in the
blank space)



NOTE: FAILURE TO COMPLETE “TABLE: ADDENDA RECEIVED” LOCATED BELOW
SHALL RESULT IN BID DISQUALIFICATION:

TABLE 1.10: ADDENDA RECEIVED

Bidders who fail to complete the above table will be deemed to have not received all posted
addenda and shall be deemed non- compliant.

5. No Prohibited Conduct
The bidder declares that it has not engaged in any conduct prohibited by this Open Call.
6. Disclosure of Information

The bidder hereby agrees that any information provided in this bid, even if it is identified as
being supplied in confidence, may be disclosed where required by law or by order of a court or
tribunal. The bidder hereby consents to the disclosure, on a confidential basis, of this bid by
the Ownerto the advisers retained by the Owner to advise or assist with the Open Call process,
including with respect to the evaluation of this bid.

7. Bid Irrevocable

The bidder agrees that its tender shall be irrevocable for a period of 45 days running from the
moment that the Submission Deadline passes.

8. Execution of Agreement

The bidder agrees that in the event its bid is selected by the Owner, in whole or in part, it will
finalize and execute the Agreement in the form set out in Appendix A (or in a form mutually
acceptable to the parties) to this Open Call in accordance with the terms of this Open Call .
Failure to submit this signature section will render the proposal NON-COMPLIANT and the
proposal will be disqualified.



BIDDER SIGNATURE FORM:

BIDDERS MUST COMPLETE THE BIDDER SIGNATURE FORM. ANY BIDS RECEIVED WITHOUT
THE BIDDER CONTACT FORM COMPLETED WILL BE DEEMED NON- COMPLIANT

(See Part 1 section 1.8 for Electronic Signature acceptance)

Signature of Witness Signature of Bidder Representative

Name of Witness Name of Bidder Representative

Title of Bidder Representative

Date

I have the authority to bind the bidder.

IN SIGNING THIS PAGE AND
SUBMITTING YOUR PROPOSAL, THE
PROPONENT ACKNOWLEDGES
HAVING READ, UNDERSTOOD AND
AGREED TO THE TERMS AND
CONDITIONS OF THIS DOCUMENT



1.

2.

3.

APPENDIX C1 - PRICING FORM
INSTRUCTIONS ON HOW TO COMPLETE THE PRICING FORM

¢ Rates must be provided in Canadian Dollars

¢ Rates quoted by the bidder must be all-inclusive and must include all labor and material costs,
all travel and carriage costs, all insurance costs, all costs of delivery to the Owner, all costs of
installation and set-up, including any pre-delivery inspection charges, and all other overhead,
including any fees or other charges required by law

¢ Owner: Having carefully examined the site and all conditions affecting the proposed work as
well as the Bid Documents including the Drawings and Specifications, all Addenda and the
Instructions to bidders, I/We, the undersigned, hereby offer to furnish all necessary labour,
materials, superintendence, plant, tools, equipment, etc., required to complete all work requisite
and necessary for the proper execution of this Contract, expeditiously and in the satisfactory
manner and accept in full payment therefore a stipulated sum of:

SEE TABLE C3 FOR FURNITURE UNIT PRICING TABLE

I/'We agree to commence work within two (2) weeks after the acceptance of my/our Bid and
complete the work in weeks from the acceptance of the Bid and to
coordinate the scheduling of our work with that of all Subcontractors working on the Project. The
time of completion indicated herein is required and will be a significant factor in assessing bids.

THE DELIVERABLES:

STANDING OFFER FURNITURE
as per specifications listed in Appendix A

MANDATORY SUBMISSION REQUIREMENTS

(a) Submission Form (Appendix B)
Each bid must include a Submission Form (Appendix B) completed and signed by an
authorized representative of the bidder.

(b) Each bid must include Pricing Form (Appendix C1) as per instructions on form.

(c) Where Appendix C2 and C3 are required, they must be included in bid submission.



APPENDIX C2 — UNIT RATES
<Page intentionally left blank, appendix not used>



APPENDIX C3 - FURNITURE BIDDING TABLE

. Bidders are to bid on ONE PRODUCT PER ITEM as per Product Description OR Approved
Alternate in Bid Quotation Form below. Multiple alternate items will NOT be accepted.

. Substitution acceptance (Approved Alternate) must be in accordance with section no. 6.4 of Part
3 of the Open Call and Acceptance Form

. If the sum of all items bid on this bid is in excess of $100,000.00 (HST Excluded) refer to section
no. 6.2 Bid Surety of Part 3 of the Open Call and Acceptance Form to include correct bid
surety.

. Furniture Supplier must be an authorized dealer of all furniture bid on this bid. | hereby certify that
I/'we are an authorized dealer on all products quoted on below. See section no. 1.8 of Part 1 of
the Open Call and Acceptance Form for electronic signature allowances.

. Bid shall be inclusive of supply, delivery and installation of all items.
. Memorial University Reserves the Right to award each item in part, or in whole.

. All items are subject to the following conditions

(a) Greenguard

(b) 1ISO 14001 and

(c) Indoor Advantage GOLD certification

(d) Meet ANSI/BIFMA Requirements as required for individual products
(e) Minimum 12 year Warranty on parts and labour



APPENDIX D - LIST OF SUBCONTRACTORS
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All furniture must include the following in addition to the General Note Section unless noted otherwise
1. The following Manufacturers are pre-approved, should they be able to meet the below standards, and
provided layouts as requested:

e Teknion, Global, Inline, Steelcase, Groupe Lacasse, SPEC, Haworth, Miller-Knoll
2. All laminates are to be High Pressure, Worksurface thickness are a minimum of 1-3/16", 3mm Issued for: Open Call
edgeband, unless otherwise noted. Revision: 1
3. Vender to supply 5 wood grain options for all work surfaces, unless otherwise noted.
4. Upholstery Selection to be minimum 100,000 double rubs, Must present a minimum of 7 selections of
different patterns

APPENDIX C3
BID FORM FOR TFM-018-26
STANDING OFFER FURNITURE

NOTE: FAILURE TO COMPLETE ALL CELLS IN “APPENDIX B BID QUOTATION FORM” LOCATED BELOW SHALL RESULT IN BID DISQUALIFICATION
STANDING OFFER AGREEMENT VALID UNTIL MARCH 31ST 2030, WITH PRICING RENEWAL EVERY YEAR ON MARCH 31ST. FIRST PRICE RENEWAL ON MARCH 31ST 2028,
SECOND PRICE RENEWAL MARCH 31ST 2029.

Unit Cost ($) HST Total Cost ($)
ltem Pre-Approved Alternate Supply, Delivery & Unit Cost x Quantity +
Number Product Description (Indicate Manufacturer & Model Installation Incl. HST
Number) (SEE NO. 2 ABOVE) (Pricing to be based on Supply, Delivery &
less than 10) Installation Incl.

Tables - Meeting. Training & Casual
Denoted by T (item number) on Drawing - T1

Plastic Laminate for Items F1,F2,F3,F4F6,F7,F8 -F9 must be from a single manufacturer and will be awarded together to a single bidder for plastic laminate consistency.
Metal bases for items F1,F2,F3,F4 may be from a seperate manufacturer but will be awarded with plastic laminate items.

Supplier to maintain a stock of 10 tops and bases at a location in St John's, NL at all times for furniture items F2 and F4. (Single color top and base only)

As in stock inventory is depleted, vendor to order replacement stock to fulfill minimum of 10 in stock items at all times.

30x48 Height Adjustable Desk
- 30x48 Rectangular Laminate Worksurface
- Trendway Choices, BRC Mesa, has been approved as alternates
-Height adjustable Base for Rectangular Tops
- Electric Height Adjustment
- 125 Ib. base lifting capacity
- 26" Height adjustment range (22.5" - 48.5")
- Three Stage adjustable legs
- C-legs
F1 - Adjustable width frame (accomodates 36" - 72")
- suitable for both 24" and 30" deep worksurfaces
- Gyro Sensor anti-collision
- Locking casters available
- Two motors
- Digital keypad with 4 memory settings
- Anti-Collision safety feature
- ESI VictoryLX, Workrite Ascent 4 EX has been approved as alternates

30x60 Height Adjustable Desk
- 30x60 Rectangular Laminate Worksurface
- Trendway Choices, BRC Mesa, has been approved as alternates
-Height adjustable Base for Rectangular Tops
- Electric Height Adjustment
- 125 Ib. base lifting capacity
- 26" Height adjustment range (22.5" - 48.5")
- Three Stage adjustable legs
- C-legs
F2 - Adjustable width frame (accomodates 36" - 72")
- suitable for both 24" and 30" deep worksurfaces
- Gyro Sensor anti-collision
- Locking casters available
- Two motors
- Digital keypad with 4 memory settings
- Anti-Collision safety feature
- ESI VictoryLX, Workrite Ascent 4 EX has been approved as alternates

Note to Bidder: This page has been formatted for 8.5x11 lof4 Appendix C3 Open Call and Acceptance



Unit Cost ($) HST Total Cost ($)
Pre-Approved Alternate Supply, Delivery & Unit Cost x Quantity +
Product Description (Indicate Manufacturer & Model Installation Incl. HST
Number) (SEE NO. 2 ABOVE) (Pricing to be based on Supply, Delivery &
less than 10) Installation Incl.

Item
Number

30x72 Height Adjustable Desk
- 30x72 Rectangular Laminate Worksurface
- Trendway Choices, BRC Mesa, has been approved as alternates
-Height adjustable Base for Rectangular Tops
- Electric Height Adjustment
- 125 Ib. base lifting capacity
- 26" Height adjustment range (22.5" - 48.5")
- Three Stage adjustable legs
- C-legs
F3 - Adjustable width frame (accomodates 36" - 72")
- suitable for both 24" and 30" deep worksurfaces
- Gyro Sensor anti-collision
- Locking casters available
- Two motors
- Digital keypad with 4 memory settings
- Anti-Collision safety feature
- ESI VictoryLX, Workrite Ascent 4 EX has been approved as alternates

72x72x24 Height Adjustable L-Shaped Desk
- 72x72 L-shaped Laminate Worksurface

- Consiting of 2 work surfaces to obtain top

- Curved radius corner, suitable for working

- Trendway Choices, BRC Mesa, or approved alternate
-Height adjustable Base for Rectangular Tops

- Electric Height Adjustment

- 330 Ib. base lifting capacity

- 26" Height adjustment range (21.5" - 47.5")
F4 - Three Stage adjustable legs

- C-legs

- Adjustable width frame (accomodates 36" - 84")

- Gyro Sensor anti-collision

- Locking casters available

- Two motors

- Digital keypad with 4 memory settings

- Anti-Collision safety feature

- ESI VictoryLX, Workrite Ascent 4 EX, BRC Mesa has been approved as
alternates

Height Adjustable Base for Rectangular Tops

- Electric Height Adjustment

- 125 Ib. base lifting capacity

- 26" Height adjustment range (22.5" - 48.5")

- Three Stage adjustable legs

- C-legs

- Adjustable width frame (accomodates 36" - 72")
5 - Suitable for both 24" and 30" deep worksurfaces
- Gyro Sensor anti-collision

- Locking casters available

- Two motors

- Digital keypad with 4 memory settings

- Anti-Collision safety feature

- ESI VictoryLX, Workrite Ascent 4 EX has been approved as alternates

Note to Bidder: This page has been formatted for 8.5x11 20f4 Appendix C3 Open Call and Acceptance



Unit Cost ($) HST Total Cost ($)

item Pre-Approved Alternate Supply, Delivery & Unit Cost x Quantity +
Number Product Description (Indicate Manufacturer & Model Installation Incl. HST
Number) (SEE NO. 2 ABOVE) (Pricing to be based on Supply, Delivery &
less than 10) Installation Incl.
Height Adjustable Base for L-Shape Tops
- Electric Height Adjustment
- 330 Ib. base lifting capacity
- 26" Height adjustment range (21.5" - 47.5")
- Three Stage adjustable legs
- C-legs
+ - Adjustable width frame (accomodates 36" - 84")

- Gyro Sensor anti-collision

- Locking casters available

- Two motors

- Digital keypad with 4 memory settings

- Anti-Collision safety feature

- ESI VictoryLX, Workrite Ascent 4 EX, BRC Mesa has been approved as
alternates

24x72 Desk with Surface Mounted Hutch

- 24x72" Rectangular desk w/ wall access modesty (MODEL BMRF52472)
-72" Standard hutch w/ solid doors (MODEL BMHCL157237)

F7 - Mounted tackboard for 72" Hutch (MODEL BOTB2172)

- Universal Light (MODEL BTU200)

48" Laminate Modesty Panel for Height Adjustable Desk
-13-17" Deep
F8 -Haworth Planes Modesty Panel Model TAOM

60" Laminate Modesty Panel for Height Adjustable Desk
-13-17" Deep
F9 -Haworth Planes Modesty Panel Model TAOM

72" Laminate Modesty Panel for Height Adjustable Desk
-13-17" Deep
F10 |-Haworth Planes Modesty Panel Model TAOM

Metal Mobile B/F Pedestal
- 23Dx15Wx22H
F11 |-Herman Miller LW110 Metal file has been approved as alternate

Medium Back Armchair

- Upholstered seat

- Casters for Carpet flooring

- Honeycomb Polypropylene Back

F12 - Very Office Side Chair by Haworth SCS-24-32 or approved alternate
Allseating Tuck Stacker with casters, KNOLL MultiGeneration Med back
Armchair has been approved as alternates

60" Felt Privacy/Modesty Screen

- 60"W x 51"H Smooth Felt Screen

- Attachment to front edge of worksurface

- Provide 19" modesty below work surface

- Smooth Felt Desk Edge Screen Model GZDH by Teknion or approved
alternate

F13

Note to Bidder: This page has been formatted for 8.5x11 30of4 Appendix C3 Open Call and Acceptance



Unit Cost ($) HST Total Cost ($)

item Pre-Approved Alternate Supply, Delivery & Unit Cost x Quantity +
Number Product Description (Indicate Manufacturer & Model Installation Incl. HST
Number) (SEE NO. 2 ABOVE) (Pricing to be based on Supply, Delivery &
less than 10) Installation Incl.

Recessed Power Module

- Equipped with 2x power receptacles, 1x USB-C, and 1x USB-A
receptacles

-12' power cord

F1a Ability to connect in series

- Clamp-Mount installation

- Cove Model COV-22UAC-B-144 by Spec or approved alternate

Note to Bidder: This page has been formatted for 8.5x11 40f4 Appendix C3 Open Call and Acceptance
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1.0 DEFINITIONS
1.1.1 Contract Documents

The Contract Documents consist of the Instructions to bidders, Executed
Agreement between the Owner and the Contractor, General Conditions of
Contract, Supplementary General Conditions of Contract, Special Conditions,
Campus Safety and Health Regulation, , Specifications, Drawings and such other
documents forming part of the open call, including all amendments thereto
incorporated before their execution and subsequent amendments thereto made
pursuant to the provisions of the Contract or agreed upon between the parties.
The successful bid and any Addenda to the Specifications issued during the
bidding period shall also form part of the Contract Documents.

1.1.2 Owner, Engineer/Architect, Contractor

The Owner, Engineer/Architect and Contractor are the persons, firms or
corporation identified as such in the Agreement. The term Owner,
Engineer/Architect and Contractor means the Owner, Engineer/Architect and
Contractor or their authorized representatives as designated by each party in
writing.

1.1.3 Subcontractors

A Subcontractor is a person, firm or corporation having a direct contract with the
Contractor to perform a part or parts of the Work included in the Contract, or to
supply products worked to a special design according to the Contract
Documents but does not include one who merely supplies products not so
worked.

1.1.4 The Project

The Project is the total construction contemplated of which the Work performed
under the Contract Documents may be the whole or a part.

1.1.5 The Work

The Work means the total construction and related services required by the
Contract Documents.

1.1.6 Place of Work

The Place of Work is the designated site or location of the project of which the
Work may be the whole or a part.
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1.1.7 Products/Materials/Equipment

The term Products/Materials/Equipment means all materials, machinery,
equipment and fixtures forming the Work as required by the Contract Documents
but does not include machinery and equipment used for preparation, fabrication,
conveying and erection of the Work and normally referred to as construction
machinery and equipment.

1.1.8 Other Contractor
The term Other Contractor means any persons, firm or corporation employed by
or having a separate contract directly or indirectly with the Owner for Work other
than that required by the Contract Documents.

119 Time

a) The Contract Time is the time stated in the Open Call for Bid and Acceptance
Form for substantial performance of the Work.

b) The date of substantial performance of the Work is the date certified by the
Engineer/Architect.

¢) The term day, as used in the Contract Documents, shall mean the calendar
day.

d) The term working day means any day observed by the construction industry
in the area of the place of the Work.

1.1.10 Substantial Performance of the Work
A Contract shall be deemed to be substantially performed:

a) When the Work or a substantial part thereof is ready for use or is being used
for the purpose intended; and

b) When the Work to be done under the Contract is capable of completion or
correction at a cost of not more than:

(i) 3% (Three per centum) of the first two hundred and fifty thousand
dollars ($250,000) of the Contract Price;

(i) 2% (Two per centum) of the next two hundred and fifty thousand
dollars ($250,000) of the Contract Price; and

(iii) 1% (One per centum) of the balance of the Contract Price.
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c) When the Work or a substantial part thereof is ready for use or is being used for the
purpose intended and where the Work cannot be completed expeditiously for

reasons beyond the control of the Contractor, the value of the remaining Work
to be completed shall be deducted from the Contract Price in determining
substantial performance. As per Section 4.19.0, Substantial Performance will
not be issued until the final commissioning of the Work has been successfully
completed.

d) In all cases, time is of the essence regarding substantial performance.

1.1.11 Total Performance of the Work

Total Performance of the Work shall mean when the entire Work except those
items arising from the provision 2.26.0 WARRANTY has been performed to the
requirements of the Contract Documents and is so certified by the
Engineer/Architect.

1.1.12 Changes in the Work

Changes in the Work means additions, deletions or other revisions to the Work
within the general scope of Work as contemplated by the Contract Documents.

1.1.13 Extra Work

Extra Work means any additional work or service, the performance of which is
beyond the scope of Work as contemplated by the Contract Documents.
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2.0
21.0

2.2.0

GENERAL CONDITIONS

INTENTIONALLY LEFT BLANK

DOCUMENTS

2.21

2.2.2

2.2.3

224

2.2.5

2.2.6

The Contract Documents shall be signed by the Owner and by the Contractor, in
accordance with Part 1 — Submission Instructions, Open Call for Bids. A digital
copy of the executed Stipulated Price Contract will be provided to the
Contractor.

Words and abbreviations which have well-known technical or trade meanings are
used in the Contract Documents in accordance with such recognized meanings.

In the event of conflicts between Contract Documents, the following shall apply:
a) Documents of later date shall govern;

b) Figured dimensions shown on the drawings shall govern even though they
may differ from scaled dimensions on the same drawing;

c) Drawings of larger scale shall govern over those of smaller scale of the same
date;

d) Specifications shall govern over drawings;
e) Special Conditions shall govern over Specifications;
f) The General Conditions of Contract shall govern over Specifications;

g) Supplementary General Conditions shall govern over the General Conditions
ofthe Contract;

h) The Executed Agreement between the Owner and the Contractor shall govern
over all documents.

The Contractor will be provided, without charge, up to three (3) sets of Contract
Documents or parts thereof as are reasonably necessary for the performance of
the Work. A .pdf version of the contract documents will also be provided, at the
Contractor’s request.

The Contractor shall keep a copy of all current Contract Documents and shop
drawings on the site, in good order and available to the Engineer/Architect and
or their representatives.

Drawings, specifications, models and copies thereof furnished to the Contractor
are to be used only with respect to the Work. Such documents and models are
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not to be otherwise used or revised in any manner without the written authorization
ofthe Owner.

2.2.7 Models furnished by the Contractor at the Owner’s request and expense are the
property of the Owner.

2.2.8 Models furnished by the Contractor that have not been requested by the Owner
are at the expense of the Contractor.

2.3.0 ADDITIONAL INSTRUCTIONS AND SCHEDULE OF WORK

2.3.1 During the progress of the Work, the Engineer/Architect shall furnish to the
Contractor such additional instructions as may be necessary to supplement the
Contract Documents. All such instructions shall be consistent with the intent of
the Contract Documents.

2.3.2 Additional instructions may include minor changes to the Work which affect neither
the Contract Price nor the Contract Time.

2.3.3 Additional instructions may be in the form of drawings, samples, models or
written instructions.

2.3.4 Additional instructions will be issued by the Engineer/Architect with reasonable
promptness and in accordance with any schedule agreed upon for such
instructions.

2.3.5 The Contractor shall prepare and update, as required, a construction schedule
indicating the timing of major activities of the Work. The schedule shall be designed
to conform with the Contract Time. The schedule shall be submitted to the
Engineer/Architect within seven (7) days of the date of the Owner’s letter of award.
The Contractor shall monitor the progress of the Work relative to the schedule and
advise the Engineer/Architect of any revisions required as a result of delays, as
provided for in 2.5.0 DELAYS, and indicating what action will be taken to complete
the Work within the Contract Time.

2.4.0 ENGINEER/ARCHITECT’S DECISIONS

2.41 The Engineer/Architect, in the first instance, shall decide on questions arising under
the contract Documents and interpret the requirements therein. Such decisions shall
be given in writing.

2.4.2 The Contractor shall notify the Engineer/Architect in writing within fourteen (14) days
of receipt of a decision of the Engineer/Architect referred to in 2.4.1, if the Contractor
believes that a decision by the Engineer/Architect is in error and/or at variance with
the Contract Documents. Unless the Contractor fulfils this requirement, subsequent
claims by them for extra compensation arising out of the decision will not be
accepted.
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2.5.0

243

2.51

2.5.2

253

2.54

2.5.5

If the question of error and/or variance is not resolved immediately, and the
Engineer/Architect decides that the disputed work shall be carried out, the Contractor
shall act according to the Engineer/Architect’s written decision and carry out the
disputed work.

Any questions of change in Contract Price and/or extension of Contract Time due to
such error and/or variance shall be decided as provided in 2.11.0 DISPUTES.

In the absence of an Engineer/Architect, the Owner’s decisions will prevail.
DELAYS

If it can be clearly shown that the Contractor is delayed in the performance of the
Work by any act or fault of the Owner, Engineer/Architect, then the Contract Time
shall be extended for such reasonable time as the Engineer/Architect may decide
in consultation with the Owner and the Contractor. The Contractor shall be entitled
to be reimbursed for any costs incurred by them as a result of such a delay
occasioned by the act or fault, provided that it can be clearly shown that the
Contractor’s forces cannot work efficiently elsewhere on the project and that the
incurred cost is limited to that which could not reasonably have been avoided.

If the Contractor is delayed in the performance of the Work by a Stop Work Order
issued by any court or other public authority and providing that such order was not
issued as the result of any act or fault of the Contractor or of anyone employed by
them directly or indirectly then the Contract Time shall be extended for such
reasonable time as the Engineer/Architect may decide in consultation with the
Contractor.

If the Contractor is delayed in the performance of the Work by civil disorders, labour
disputes, strikes, lockouts, (including lockouts decreed or recommended for its
members by a recognized Contractor’s Association, of which the Contractor is a
member) fire, unusual delay by common carriers or unavoidable casualties, or
without limit to any of the foregoing, by any cause of any kind whatsoever beyond
the Contractor's control, then the Contract Time shall be extended for such
reasonable time as may be decided by the Engineer/Architect in consultation with
the Owner and the Contractor, but in no case shall the extension of time be less
than the time lost as the result of the event causing the delay, unless such shorter
extension of time be agreed to by the Contractor.

No extension shall be made for delays unless written notice of claims is given to the
Engineer/Architect within fourteen (14) days of its commencement, providing that in
the case of the continuing cause of delay one notice shall be necessary.

If no schedule is provided under 2.3.0 ADDITIONAL INSTRUCTIONS AND
SCHEDULE OF WORK, no claim for delay will be considered because of failure to
furnish instructions until fourteen (14) days after a demand for such instructions had
been made and not then unless such claim is reasonable.
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No extension shall be made for delays unless written notice of claims is given to the
Engineer/Architect within fourteen (14) days of its commencement, providing that in
the case of the continuing cause of delay one notice shall be necessary.

If no schedule is provided under 2.3.0 ADDITIONAL INSTRUCTIONS AND
SCHEDULE OF WORK, no claim for delay will be considered because of failure to
furnish instructions until fourteen (14) days after a demand for such instructions had
been made and not then unless such claim is reasonable.

2.6.0 OWNER'’S RIGHT TO PERFORM WORK, STOP WORK AND/OR TERMINATE
CONTRACT

2.6.1 Ifthe Contractor should be adjudged bankrupt or makes a general assignment for
the benefit of creditors because of their insolvency or if a Receiver is appointed on
account of their insolvency, the Owner may, without prejudice to any other right or
remedy they may have, by giving the Contractor or Receiver or Trustee in
Bankruptcy written notice, terminate the Contract. If a Performance Bond has
been provided by the Contractor guaranteeing faithful performance of the Work,
the Owner shall give written notice to the Surety invoking the terms of the bond.

2.6.2 The Owner may notify the Contractor in writing that they are in default of their
contractual obligations, if the Contractor:

a) Fails to proceed regularly and diligently with the Work; or

b) Withoutreasonable cause wholly suspends the carrying out of the Work before
the completion thereof; or

c) Fails to maintain or manage the construction schedule as required by 2.3.5
above; or

d) Refuses or fails to supply sufficient, properly skilled workers for proper
workmanship, products or construction machinery and equipment for the
scheduled performance of the Work within five (5) working days of receiving
written notice from the Engineer/Architect except in those cases provided in
2.5.0 DELAYS;or

e) Fails to make payments due to their Subcontractors, their Suppliers for their
workers, or fails to comply with the procedures around Progress Payments
in accordance with 2.15.8 and 2.15.9; or

f) Persistently disregards laws or ordinances, or the Engineer/Architect’s
instructions; or

g) Otherwise violates the provisions of their Contract to a substantial degree.
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Such written notice by the Owner shall instruct the Contractor to correct the
default within five (5) working days from the receipt of the written notice. If a
Performance Bond has been provided by the Contractor, a copy of such written
notice will be provided to the Surety.

2.6.3 If the correction of the default cannot be completed within the five (5) working
days specified, the Contractor shall be considered to be in compliance with the
Owner’s instruction if they:

a) Commence the correction of the default within the specified time; and
b) Provide the Owner with an acceptable schedule for such correction; and
c) Complete the correction in accordance with such schedule.

2.6.4 |If the Contractor fails to correct the default within the time specified or
subsequently agreed upon, the Owner may, without prejudice to any other right or
remedy they may have:

a) Correct such default and deduct the cost thereof as certified by the
Engineer/Architect from any payment due under the Contract; or

b) Terminate the Contract by written notice to the Contractor. If a Performance
Bond has been provided by the Contractor, the Owner will provide the Surety
with a copy of such notice.

2.6.5 If the Owner terminates the Contract under the conditions set out above, they are
entitled to:

a) Take possession of the premises and products and utilize the temporary
buildings, plants, tools, construction machinery and equipment, goods and
materials, intended for, delivered to and placed on or adjacent to the Work and
may complete the Work by whatever method they may deem expedient but
without undue delay or expense;

b) Withhold any further payments to the Contractor until the Work is finished;

¢) Upon total performance of the Work, charge the Contractor the amount by
which the full cost of finishing the Work as certified by the Engineer/Architect
including compensation to the Engineer/Architect for their additional services
and a reasonable allowance to cover the cost of any corrections required by
2.26.0 WARRANTY exceeds the unpaid balance of the Contract Price; or if
such cost of finishing the Work is less than the unpaid balance of the Contract
Price, pay the Contractor the difference;

d) On expiry of the warranty period, charge the Contractor the amount by which
the cost of corrections under 2.26.0 WARRANTY exceeds the allowance
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provided for such corrections, or if the cost of such corrections is less than the
allowance, pay the Contractor the difference;

e) Invoke the terms of the Performance Bond if such Bond has been provided
under the Contract.

2.6.6 The Contractor’s obligation under the Contract as to the performance of the Work
up to the time of termination will remain in force after such termination.

2.7.0 CONTRACTOR’S RIGHT TO STOP WORK AND/OR TERMINATE CONTRACT

2.71 If the Owner should be adjudged bankrupt or makes a general assignment for
the benefit of creditors or if a Receiver is appointed on account of their
insolvency, the Contractor may, without prejudice to any other right or remedy
they may have, by giving the Owner written notice, terminate the Contract.

2.7.2 If the Work should be stopped or otherwise delayed for a period of thirty (30)
days or more under an order of any court or other public authority and providing that
such order was not issued as the result of any act or fault of the Contractor or of
anyone directly or indirectly employed by him, the Contractor may, without
prejudice to any other right or remedy they may have, by giving the Owner fifteen
(15) days’ written notice, terminate the Contract.

2.7.3 The Contractor may notify the Owner in writing that the Owner is in default of
their contractual obligations if:

The Engineer/Architect fails to issue a certificate in accordance with 2.16.0
CERTIFICATES AND PAYMENTS;

a) The Owner fails to pay the Contractor when due any amount certified by the
Engineer/Architect and verified by the audit of the Owner;

b) The Owner violates the provisions of the Contract to a substantial degree.

Such written notice shall advise the Owner that if such default is not corrected
within fifteen (15) days from the receipt of the written notice, the Contractor
may, without prejudice to any other right or remedy they may have, stop the
Work and/or terminate the Contract.

2.7.4 Ifthe Contractor terminates the Contract under the conditions set out above, they
shall be entitled to be paid for all work performed including reasonable overhead
and profit and for any loss sustained upon products, construction machinery and
equipment and other damages as the Contractor may have sustained as a result
of the termination of the Contract.

2.8.0 OTHER CONTRACTORS
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2.8.1 The Owner reserves the right to let separate contracts in connection with the
project of which the Work is part or do certain work by their own forces.

2.8.2 The Owner shall, in such cases, coordinate the Work and insurance coverage of
other Contractors as it affects the Work of this Contract.

2.8.3 The Contractor shall coordinate their work with that of other Contractors and
connect as specified or shown in the Contract Documents. Any change in the costs
incurred by the Contractor in the planning and performance of such work which
was not shown or included in the Contract Documents as of the date of signing the
Contract, shall be evaluated as provided under 2.14.0 VALUATION AND
CERTIFICATION OF CHANGES IN THE WORK and authorized as provided in
2.13.0 CHANGES INTHE WORK AND EXTRA WORK.

2.8.4 The Contractor shall report to the Engineer/Architect any apparent deficiencies in
other Contractor’s work which would affect this Contract immediately as they come
to their attention and shall confirm such report in writing. Failure by the Contractor
to so report shall invalidate any claims against the Owner by reason of the
deficiencies of other Contractor’'s work except as to those of which they were not
reasonably aware.

2.9.0 ASSIGNMENT

2.9.1 The Contractor shall not assign the Contract or any part thereof or any benefit or
interest therein or thereunder without the written consent of the Owner.

2.10.0 SUBCONTRACTORS

2.10.1 The Contractor agrees to preserve and protect the rights of the Owner under the
Contract with respect to any work to be performed under subcontract. The
Contractor shall:

a) Require their Subcontractors to perform their work in accordance with and
subject to the terms and conditions of the Contract Documents; and

b) Be fully responsible to the Owner for acts and omissions of their
Subcontractors and of persons directly or indirectly employed by them as for
acts and omissions of persons directly employed by them.

The Contractor, therefore, agrees that they will incorporate all the terms and
conditions of the Contract Documents into all Subcontractor Agreements they
enter into with their Subcontractors.

2.10.2 The Contractor shall employ those Subcontractors proposed by them in writing
and accepted by the Owner prior to the signing of the Contract for such portions
of the Work as may be designated in the bidding requirements.
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2.10.3 The Owner may, for reasonable cause, object to the use of a proposed
Subcontractor and require the Contractor to employ one of the other
Subcontractors

2.10.4 In the event that the Owner requires a change from any proposed Subcontractor,
the Contract price shall be adjusted by the difference in cost occasioned by such
required change.

2.10.5 The Contractor shall not be required to employ as a Subcontractor any person
or firm to whom they may reasonably object.

2.10.6 The Engineer/Architect may, upon reasonable request and at their discretion,
provide to a Subcontractor information as to the percentage of the
Subcontractor’s work which has been certified for payment.

2.10.7 Nothing contained in the Contract Documents shall create any contractual
relationship between any Subcontractor and the Owner.

2.11.0 DISPUTES

2.11.1 Differences between the parties to the Contract as to the interpretation,
application or administration of this Contract or any failure to agree where
agreement between the parties is called for, herein collectively called disputes,
which are not resolved in the first instances by decision of the Engineer/Architect
pursuant to the provisions of 2.4.0 ENGINEER/ARCHITECT’S DECISIONS shall
be settled in accordance with the requirement of the General Conditions.

2.11.2 The Claimant shall give written notice of such dispute to the other party no later
than fourteen (14) days after the receipt of the Engineer/Architect’s decisions
givenunder 2.4.0 ENGINEER/ARCHITECT’S DECISIONS. Such notice shall set
forth particulars of the matters in dispute, the probable scope, extent and value
of the dispute and relevant provisions of the Contract Documents. The other party
shall reply to such notice no later than fourteen (14) days after they receive or
are considered to have received it, setting out in such reply their grounds and
other relevant provisions of the Contract Documents.

211.3 Pending settlement of the dispute, the Engineer/Architect will give such
instructions as, in their opinion, are necessary for the proper performance of the
Work or to prevent delays pending settlement of the dispute. The parties shall
act immediately according to such instructions, it being understood that by so
doing neither party will jeopardize any claim they may have. If it is subsequently
determined that such instructions were in error or at variance with the Contract
Documents, the Owner shall pay the Contractor cost incurred by the Contractor
in carrying out such instructions which they were required to do beyond what the
Contract Documents correctly understood and interpreted would have required
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them to do, including costs resulting from interruption of the Work.

2.11.4 ltisagreedthatno act by either party shall be construed as a renunciation or waiver
of any of their rights or recourse, provided they have given the notices in
accordance with Paragraph 2.11.2 and have carried out the instructions as
provided in Paragraph 2.11.3.

2.11.5 If the dispute or claim cannot be resolved to the satisfaction of both parties, either
party may refer the matter to such tribunal as the circumstances require.

2.11.6 In recognition of the obligation of the Contractor to perform the disputed work as
provided in Paragraph 2.11.3, it is agreed that settlement of dispute proceedings
may be commenced immediately following the dispute in accordance with the
afore going settlement of dispute procedures.

2.12.0 INDEMNIFICATION

2.12.1 The Contractor shall be liable for and shall indemnify and hold harmless the
Owner and the Engineer/Architect, their agents and employees from and against
all claims, demands, losses, costs, damages, actions, suits or proceedings
whatsoever arising under any statute or Common law.

a) Inrespect of personal injury to or the death of any person whomsoever arising
out of or in the course of or caused by the carrying out of the Work; and

b) In respect of any injury or damage whatsoever to any property, real or
personal or any chattel real, insofar as such injury or damage arises out of or
in the course of or by reason of the carrying out of the Work.

2.12.2 The Contractor shall not be liable under Paragraph 2.12.1 if the injury, death,
loss or damage is due to any act or neglect of the Owner or Engineer/Architect,
their agents or employees.

2.13.0 CHANGES IN THE WORK AND EXTRA WORK

2.13.1 The Owner may, without invalidating the Contract, make changes by altering,
adding to or deducting from the Work, with the Contract Price and the Contract
Time being adjusted accordingly; and

2.13.2 No change in the Work shall be made by the Contractor without prior written order
from the Owner, and no claim for an addition or deduction to the Contract Price
or change in the Contract Time shall be valid unless so ordered and at the same
time valued or agreed to be valued as provided in 2.14.0 VALUATION AND
CERTIFICATION OF CHANGESIN THE WORK. Signed faxed copies are
acceptable at the discretion of the Owner.
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2.14.0 VALUATION AND CERTIFICATION OF CHANGES IN THE WORK

2.14.1 The value of any change shall be determined in one or more of the following
methods:

a) By estimate and acceptance in a lump sum;
b) By unit prices subsequently agreed upon;
c) By cost and a fixed or percentage fee.

In the case of changes in the Work valued as outlined in Paragraph 2.14.1(a) (as
will be the usual case), the Contractor will submit an itemized estimate of all
materials and labour (including Subcontractor’s work) to complete the change.

In the case of changes in the Work as valued in Paragraph 2.14.1 (c), the
Contractor shall submit detailed invoices, vouchers and time sheets for all
materials and labour to complete the change.

The submissions in both cases shall be in the manner acceptable to the
Engineer/Architect and will show separately the following percentages for
overhead and profit:

(i) The Contractor shall include, in the breakdown, their 15 percent mark-
up (10 percent of the estimated cost for the overhead and 5 percent
for profit on their portion of the Work

(i) When work is performed by one of the Contractor’s Subcontractors,
the Subcontractor’'s markup shall be 10 percent of the estimated cost
for overhead and 5 percent for profit.

(i) The Contractor shall add 10 percent to the Subcontractor’s pricing for
their own profit and overhead combined.

Mark-ups for both the Contractor and Subcontractors shall be limited to and
considered full compensation for:

(a) all head office costs including salaries (specifically including the costs
of superintendence pursuant to 2.28 PROJECT MANAGEMENT &
SUPERINTENDENCE), financing, overhead, profit and risk of
undertaking the work.

(b) all normal administration, communications, supervision and
coordination generally associated with routine change orders.

(c) all costs associated with the normal preparation of the change order
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quotation such as investigation and estimating time, miscellaneous
discussions and coordination and negotiations.

(d) costs related to:
i. the purchase or rental of material, plant and equipment;
ii. small tools and supplies;

iii. incidental or routine safety and protective measures, except not
including labor and materials associated with special safety
processes and procedures;

iv. permits, bonds, insurance, engineering, as-built drawings,
project record documents, commissioning and site office
facilities. The Contractor will be compensated, without markup,
at the end of the Contract, upon presentation of specific invoices
or supporting documentation, clearly demonstrating the
additional costs incurred for permits, bonds, and insurance
associated with the net value of all change order work;

v. and fines and any insurance deductibles payable upon fault of
the Contractor in performance of the Work.

2.14.2 Notwithstanding the provisions of Paragraph 2.14.1, in case of changes in the
Work, the amount charged for equipment rentals shall be that provided in the rental
Contract, and no additional amount shall be paid as markup for overhead or profit
for the Contractor or Subcontractor.

When a change in the Work is proposed or required, the Contractor shall present to
the Engineer/Architect for approval their claim for the change in the Contract Price
and/or change in the Contract Time in a form acceptable to the
Engineer/Architect and including the appropriate documentation. The
Engineer/Architect shall satisfy themselves as to the correctness of such claim,
and when approved by the Owner, a change order will be issued to the Contractor
to proceed with the change. The value of Work performed in the change shall be
included for payment with the regular certificates for payment. Once a change
has been approved as to time, there may be no future claim for time due to this
change.

2.14.3 In the case of changes in the Work to be paid for under methods (b) and (c) of
Paragraph 2.14.1, the form of presentation of costs and methods of measurement
shall be agreed to by the Engineer/Architect and Contractor before proceeding
with the change. The Contractor shall keep accurate records, as agreed upon, of
quantities or costs and present an account of the cost of the change in the Work,
together with vouchers where applicable.

2.14.4 If the method of valuation, measurement and the change in Contract Price and/or
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change in Contract Time cannot be promptly agreed upon, and the change is
required to be proceeded with, then the valuation, measurement and the change
in Contract Price and/or Contract Time will be subject to final determination in the
manner set out in 2.11.0 DISPUTES. In this case, the Engineer/Architect shall,
with the consent of the Owner, issue a written authorization for the change setting
out the method of valuation and, if by lump sum, their valuation of the change in
Contract Price and/or Contract Time.

2.14.5 In the case of a dispute in the valuation of a change authorized in the Work and
pending final determination of such value, the Engineer/Architect shall certify the
value of the Work performed in accordance with their own evaluation of the
change and include the amount with the regular certificates for payment. The
Contractor shall keep accurate records of quantities and cost of such work.

2.14.6 ltisintended in all matters referred to above that both the Engineer/Architect and
Contractor shall act promptly.

2.14.7 Should the Owner direct the Contractor not to correct work that has been
damaged or that was not performed in accordance with the Contract Document,
an equitable deduction from the Contract amount by the Architect/Engineer shall
be made to compensate the Owner for the uncorrected or uncompleted work.

2.14.8 Credits will be based on the net cost of material and labour or the net difference in
the unit price quantities.

2.15.0 APPLICATION FOR PAYMENT

2.15.1 Applications for payment on account may be made monthly as the Work
progresses.

2.15.2 Applications for payment shall be made monthly on a date to be agreed upon
between the Owner and the Contractor, and the amount claimed shall be for the
value proportionate to the amount of the Contract, of the Work performed and
products delivered to the site at that date.

2.15.3 The Contractor shall submit to the Engineer/Architect, before the first application
for payment, a schedule of values of the various parts of the Work aggregating
the total amount of the Contract Price and divided so as to facilitate evaluation of
applications for payment.

2.15.4 This schedule shall be made out in such form and supported by such evidence as
to its correctness as the Engineer/Architect may reasonably direct and, when
approved by the Engineer/Architect, shall be used as the basis for application for
payment.

2.15.5 When making application for payment, the Contractor shall submit a statement
based upon this schedule. Claims for products delivered to the site but not yet
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incorporated into the Work shall be supported by such evidence as the
Engineer/Architect may reasonably require to establish the value and delivery of
the products.

2.15.6 With each monthly claim for payment, except the first, the Contractor shall submit
a Statutory Declaration attesting that they have made all payments to
Subcontractors, Suppliers, and workers on behalf of whom amounts were
included in the previous claim for payment.

2.15.7 Applications for release of holdback monies following the substantial
performance of the Work and the application for final payment shall be made at the
time in the manner set forth in 2.16.0 CERTIFICATES AND PAYMENTS.

2.15.8 Forall projects, it should be clearly understood that the University’s policy is as
follows:

a) Each Progress Claim must be accompanied by a breakdown indicating
amounts included for each Subcontractor;

b) When the University makes a Progress Payment, it is made in prorated
amounts on behalf of those Subcontractors for whom amounts have been
included in the corresponding Progress Claim;

c) The Contractor submitting the Progress Claim must make payment of the
amounts included for the various Subcontractors to the various
Subcontractors within ten (10) working days of issuance of the Progress
Payment by the University. A failure to do so that results in a mechanics lien
being filed against the University will result in no future Progress Claims being
paid until the lien is vacated.

d) Monthly payment amounts are not final or conclusive as to their value or
quality of work performed and are subject to reopening and readjustment

2.15.9 Contractors not following the above procedures will be considered to be in default
of their Contract, and the University may proceed in accordance with Article
2.6.0 OWNER’S RIGHT TO PERFORM WORK, STOP WORK AND/OR
TERMINATE CONTRACT Subsection 2.6.2 (d) of the General Conditions.

2.16.0 CERTIFICATES AND PAYMENTS

2.16.1 The Engineer/Architect shall, within ten (10) days of receipt of an application for
payment from the Contractor submitted in accordance with 2.15.0 APPLICATION
FOR PAYMENT, issue a certificate for payment in the amount applied for or such
amount as they shall determine to be properly due. If the Engineer/Architect
amends the application, they shall promptly notify the Contractor in writing, giving
theirreason(s) for the amendment.
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2.16.2 The Owner shall, within thirty (30) days of receipt and approval by the Owner of
a certificate for payment from the Engineer/Architect, make payment to the
Contractoron account.

2.16.3 Notwithstanding any other provisions of the Contract:

a) Where legislation permits and where, upon application by the Contractor, the
Engineer/Architect has certified that a Subcontract has been totally
performed to their satisfaction prior to the Substantial Performance of this
Contract, the Owner may, at their discretion, pay the Contractor the holdback
retained for such Subcontractor on the day following the expiration of the
Statutory Limitations Period stipulated in the Mechanic’s Lien Act applicable to
the place of the Work and subject to the following conditions:

(i)

(ii)
(i)

(iv)

(vii)

(viii)

A copy of the Contract between the Subcontractor and the General
Contractor must be submitted.

The Subcontract is completed without deficiencies.

The warranty for the Subcontract will not start until Substantial
Performance of the General Contract.

The General Contractor provides an approved Statutory Declaration
that all monies have been paid to the said Subcontractor.

The General Contractor provides an approved Waiver of Lien from
this Subcontractor.

The Contractor and the Subcontractor provide an approved Waiver of
Claim for all work associated with this Subcontractor.

A certificate is issued by the Engineer/Architect indicating that the
Subcontract has been totally completed to their satisfaction.

The Owner will, at that time, release the total amount specified on the
Subcontractor’'s Contract.

2.16.4 Notwithstanding the provisions of Paragraph 16.3 (a) and notwithstanding the
wording of such certificate, the Contractor shall ensure that such work is protected
pending the Total Performance of the Contract and be responsible for the
correction of any defects in it regardless of whether or not they were apparent
when such certificates were issued.

2.16.5 The Engineer/Architect shall within ten (10) days of receipt of an application from
the Contractor for a Certificate of Substantial Performance make an inspection
and assessment of the Work to verify the validity of the application. The
Engineer/Architect shall within seven (7) days of their inspection notify the
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Contractor of their approval or the reasons for their disapproval of the application.
When the Engineer/Architect finds the Work to be substantially performed, they
shall issue such a certificate. The date of this certificate shall be the date of
Substantial Performance of the Contract. Immediately following the issuance of
the Certificate of Substantial Performance, the Engineer/Architect, in
consultation with the Contractor, shall establish a reasonable date for the Total
Performance of the Contract.

2.16.6 Following the issuance of the Certificate of Substantial Performance and upon
receipt from the Contractor of all documentation called for in the Contract
Documents, the Engineer/Architect shall issue a Certificate for Payment of
holdback monies, providing that no lien or privilege claims against the Work
exists, that the Contractor has submitted to the Owner a sworn statement that all
accounts for labour, Subcontracts, products, construction machinery and
equipment and any other indebtedness which may have been incurred by the
Contractor in the Substantial Performance of the Work and for which the Owner
might in any way be held responsible, have been paid in full and that the
Contractor has submitted to the Owner a waiver of all claims associated with this
project except holdback monies properly retained. The holdback monies will
become due and payable on the day following the expiration of the Statutory
Limitation Period stipulated in the Mechanic’s Lien Act applicable to the place of
buildings. The Owner may retain out of such holdback monies any sum required
by law to satisfy any liens against the Work or other monetary claims against the
Contractor which may be enforceable against the Owner.

2.16.7 The Engineer/Architect shall, within ten (10) days of receipt of an application from
the Contractor for payment upon Total Performance of the Contract, make an
inspection and assessment of the Work to verify the validity of the application.
The Engineer/Architect shall, within seven (7) days of their inspection, notify the
Contractor of their approval or the reasons for their disapproval of the application.
When the Engineer/Architect finds the Work to be totally performed to their
satisfaction, they shall issue a Certificate of Total Performance and certify for
payment the remaining monies due to the Contractor under the Contract, less any
holdback monies which are required to be retained. The date of this certificate shall
be the date of Total Performance of the Contract. The Owner shall, within thirty
(30) days of issuance of such certificate, make payment to the Contractor in
accordance with the provisions of the Contract.

2.16.8 The release of any remaining holdback monies shall become due and payable on
the day following the expiration of the Statutory Limitation period stipulated in the
Mechanics’ Lien Act of the place of building provided that no claims against the
Work exists and that the Contractor has submitted to the Owner a sworn
statement that all accounts for labour, Subcontractors, products, construction
machinery and equipment and any other indebtedness which may have been
incurred by the Contractor in the Total Performance of the Work and for which
the Owner might in any way be held responsible have been paid in full, except
holdback monies properly retained.
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2.16.9 No certificate for payment, any payment made thereunder or any partial or entire
use of occupancy of the Work by the Owner shall constitute an acceptance of
any work or products not in accordance with the Contract Documents.

2.16.10 As of the date of Total Performance of the Work as set out in the Certificate of
Total Performance of the Work, the Owner expressly waives and releases the
Contractor from all claims against the Contractor including, without limitation,
those that might arise from the negligence or breach of Contract by the Contractor
except one or more of the following:

a) Those made in writing prior to the date of the Total Performance of the Work
and still unsettled;

b) Those arising from the provisions of 2.12.0 INDEMNIFICATION or 2.26.0
WARRANTY;

c) Those made in writing within a period of six (6) years from the date of
Substantial Performance of the Work, as set out in the Certificate of Substantial
Performance of the Work or within such shorter period as may be prescribed
by any Limitation Statute of the Province of Newfoundland and Labrador and
arising from any liability of the Contractor for damages resulting from their
performance of the Contract with respect to substantial defects or deficiencies
in the Work for which the Contractor is proven responsible.

As used herein, "substantial defects or deficiencies" means those defects or
deficiencies in the Work which affect the Work to such an extent or in such manner
that a significant part or the whole of the Work is unfit for the purpose intended
by the Contract Documents.

2.16.11 As of the date of Total Performance of the Work, as set out in the Certificate of
Total Performance of Work, the Contractor expressly waives and releases the
Owner from all claims against the Owner including, without limitation, those that
might arise from the negligence or breach of Contract by the Owner except those
made in writing prior to the Contractor’s application for payment upon Total
Performance of the Work and still unsettled.

2.16.12 In the event of conflict between the provisions of the General Conditions and
2.24.0 DAMAGES AND MUTUAL RESPONSIBILITY, the provisions of this
General Condition shall govern.

2.16.13 The holdback to be used by the Engineer/Architect when issuing certificates of
payment will be ten (10) percent of the value of the Work completed at the date
of Contractor’s claim.

2.16.14 Notwithstanding any other provision of this Contract, the Owner may:
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a) Inthe eventof a claim by the Owner against the Contractor fordamages arising
out of the performance or non-performance of the Contract, withhold payment
of any amount equal to the alleged damages until the liability for damages is
established, and no amount of interest will be paid on amounts held under
this Clause;

b) Set-off amounts owing by the Contractor to the Owner;

c) Following the issuance of the Certificate of Substantial Performance, withhold
payment of an amount equal to twice the cost as estimated by the
Engineer/Architect of remedying deficiencies until the issuance of a
Certificate of Total Performance, and no amount of interest will be paid on
amounts held under this Clause.

2.17.0 TAXES AND DUTIES

2.17.1 Unless otherwise stated in the Supplementary General Conditions, the Contractor
shall pay all applicable government sales taxes, goods and services taxes,
customs duties and excise taxes with respect to the Contract.

2.17.2 Any increase or decrease in costs to the Contractor due to changes in such taxes
and duties after the date of the Agreement and up to the agreed date of
completion shall increase or decrease the Contract Price accordingly. For further
clarity, changes to legislation or regulations that purport to decrease speed limits
of vehicles (including trains or sailing vessels) do not constitute a tax or duty. If
the Owner so desires, the Contractor is to cooperate with the Engineer/Architect
and Owner and permit access to books and records in order to establish the
amount of such taxes involved.

2.17.3 The Contractor shall maintain full records of their estimates and of actual costs to
them of the Work, together with all proper open calls, quotations, contracts,
correspondence, invoices, receipts, payments to Subcontractors and Suppliers
and vouchers relating thereto and shall make them available to audit and
inspection by the Owner, the Auditor General for Newfoundland and Labrador or
by persons acting on their behalf and shall furnish them with any information
which they may require from time to time in connection with such records.

2.18.0 LAWS, NOTICES, PERMITS AND FEES

2.18.1 The laws of the Province of Newfoundland and Labrador shall govern the Work.

2.18.2 The Contractor shall obtain all permits, licenses and certificates and pay all fees
required for the performance of the Work which are in force at the date of open
call closing with the following exceptions:

a) The Contractor shall obtain building permits for the Work but are not required
to pay for said permits.
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b) The Contractor shall not include the obtaining of permanent easements or
rights of servitude.

2.18.3 The Contractor shall give all required notices and comply with all laws,
ordinances, rules, regulations, codes and order of all authorities having
jurisdiction relating to the Work, to the preservation of the public health and
construction safety which are or become in force during the performance of the
Work.

2.18.4 The Contractor shall not be responsible for verifying that the Contract Documents
are in compliance with the applicable laws, ordinances, rules, regulations and
codes relating to the Work. If the Contract Documents are a variance therewith
or changes which necessitate modifications to the Contract Documents are
required by the authorities having jurisdiction subsequent to the Open call closing
date, the Contractor shall notify the Engineer/Architect in writing requesting
direction immediately when any such variance or change is observed by them.
The Engineer/Architect will make the changes required to the Contract
Documents, and the Contract Price and/or Contract Time shall be adjusted in
accordance with 2.13.0 CHANGES IN THE WORK AND EXTRA WORK and
evaluated in accordance with 2.14.0 VALUATION AND CERTIFICATION OF
CHANGES IN THE WORK.

2.18.5 If the Contractor fails to notify the Engineer/Architect in writing and obtain their
direction as required in 2.18.4 and performs any work knowing it to be contrary
to any laws, ordinances, rules, regulation, codes and orders of any authority having
jurisdiction, they shall be responsible for and shall correct any violations thereof and
shall bear all costs, expense and damages, attributable to their failure to comply
with the provisions of such laws, ordinances, rules, regulations, codes and orders.

2.19.0 PATENT FEES

2.19.1 The Contractor shall pay all royalties and patent license fees required for the
performance of the Contract and such royalties or fees shall be deemed to have
been included in the Contract Price. They shall hold the Owner harmless from
and against all claims, demands, losses, costs, damages, actions, suits or
proceedings arising out of the Contractor’s performance of the Contract which
are attributable to an infringement or an alleged infringement of any patent or
invention by the Contractor or anyone for whose acts they may be liable.

2.19.2 The Owner shall hold the Contractor harmless against all claims, demands,
losses, costs, damages, actions, suits or proceedings arising out of the
Contractor's performance of the Contract which are attributable to an
infringement or an alleged

infringement of any patent or invention in executing anything for the purpose of
the Contract, the model, plan or design of which was supplied to the Contractor
by the Owner.
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2.20.0 WORKERS’ COMPENSATION

2.20.1 The Contractor shall be registered with and shall remain in good standing with
the Workplace Health and Safety Compensation Commission during the term of
their Contract.

2.20.2 At any time during the term of the Contract when requested by the Owner, the
Contractor shall provide evidence of compliance by themselves and any or all of
their Subcontractors.

2.21.0 LIABILITY INSURANCE

2.21.1 Comprehensive General Liability Insurance

a) Without restricting the generality of 2.12.0 INDEMNIFICATION, the
Contractor shall provide and maintain, either by way of a separate policy or
by an endorsement to their existing policy, Comprehensive General Liability
Insurance acceptable to the Owner and subject to limits set outin detail below,
inclusive per occurrence for bodily injury, death and damage to property
including loss of use thereof.

b) The insurance shall be in the joint names of the Contractor and the Owner. It
shall also cover as Additional Insureds all Subcontractors and anyone
employed directly or indirectly by the Contractor or their Subcontractors to
perform a part or parts of the Work but excluding Suppliers whose only
function is to supply and/or transport products to the project site.

¢) The insurance shall also include as Additional Insureds the architectural and
engineering consultants of the Owner and Engineer/Architect.

d) The insurance shall preclude subrogation claims by the Insurer against
anyone insured thereunder.

e) The Comprehensive General Liability Insurance will not be limited to, but
shall include coverage for:

(i) Premises and Operations Liability

(i) Products or Completed Operations Liability
(i) Blanket Contractual Liability

(iv) Cross Liability

(v) Elevator and Hoist Liability
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(vi) Contingent Employer’s Liability

(vii) Personal Injury Liability arising out of false arrest, detention or
imprisonment or malicious prosecution, libel, slander or defamation of
character, invasion of privacy or wrongful entry

(viii) Shoring, blasting, excavating, underpinning, demolition, pile driving and
caisson work, work below ground surface, tunnelling and grading, as
applicable

(ix) Liability with respect to non-owned, licensed vehicles.

2.21.2 The Contractor shall provide and maintain liability insurance in respect of owned
licensed vehicles subject to limits set out in detail in Article 2.21.0 LIABILITY
INSURANCE subsection 2.21.6.

2.21.3 Allliabilityinsurance shall be maintained continuously untiltwelve (12) months after
the date the Engineer/Architect issues a Certificate of Substantial Performance.

2.21.4 The Contractor shall provide the Owner with evidence of all liability insurance
prior to the commencement of the Work and shall promptly provide the Owner with
a certified true copy of each insurance certificate.

2.21.5 All liability insurance policies shall contain an endorsement to provide all
Additional Insureds with prior notice of changes and cancellations. Such
endorsements shall be in the following form:

"It is understood and agreed that the coverage provided by this policy will not be
changed or amended in any way nor cancelled until thirty (30) days after written
notice of such change or cancellation shall have been given to all Additional
Insureds."

2.21.6 The Contractor shall protect themselves and indemnify and save the Owner
harmless from any and all claims which may arise from the Contractor's
performance or failure of performance of the Contract and for this purpose shall,
without restricting the generality of the foregoing, maintain insurance acceptable
to the Owner to the followinglimits:

a) Where the contract value exceeds $100,000 (inclusive of HST)
- Comprehensive General Liability = $10,000,000.00;
- Standard Automobile Policy Liability = $5,000,000.00;
- Contractor’s Pollution Liability = $5,000,000.00 per occurrence.
And if used directly or indirectly in the performance of The Work:

- Manned Aircraft and Watercraft Liability = $10,000,000.00;
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- Unmanned Aerial Vehicle (drone) Liability = $5,000,000.00;

b) Where the contract value is less than $100,000 (inclusive of HST)
- Comprehensive General Liability = $5,000,000.00;
- Standard Automobile Policy Liability = $3,000,000.00;
- Contractor’s Pollution Liability = $3,000,000.00 per occurrence.

And if used directly or indirectly in the performance of The Work:

- Manned Aircraft and Watercraft Liability = $10,000,000.00;
- Unmanned Aerial Vehicle (drone) Liability = $5,000,000.00.

Prior to the commencement of any work hereunder, the Contractor shall file with
the Owner a copy of each insurance policy and certificate required.

2.22.0 PROPERTY INSURANCE

2.22.1 Property Insurance is required to be provided by the Contractor if one of the
following criteria is met:

a) The contract value exceeds $5,000,000.00 (inclusive of HST).
b) The contract is for a new building or extension, regardless of the contract
value.

c) The contract is for a renovation and will expose the interior elements of a
building to the elements of weather, regardless of the contract value.
Including, but not limited to, windows or roofing replacement projects.

2.22.2 The Contractor shall provide and maintain property insurance acceptable to the
Owner insuring the full value of the Work in the amount of the replacement cost
or the Contract value, whichever is greater, and the full value as stated of
products for incorporation into the Work. The insurance shall be in the joint
names of the Contractor, the Owner, the Subcontractors as Unnamed Insured or,
if they specifically request, as Named Insured. The policies shall preclude
subrogation claims by the Insurer against anyone insured thereunder.

2.22.3 Such coverage shall be provided by EITHER an ALL-RISKS Builders’ Risk Policy
OR by a combination of a Coverage and Malicious Damage Endorsements and a
Builder's Risk Difference in Conditions Policy providing equivalent coverage of
Piers, Wharves and Docks, Government Structures Policy.

2.22.4 The policies shall insure against all risks of direct loss or damage. Such coverage
shall apply to:

a) All products, labour and supplies of any nature whatsoever, the property of
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the Insureds or of others for which the Insureds may have assumed
responsibility, to be used in or pertaining to the site preparations, demolition
of existing structures, erections and/or fabrication and/or reconstruction
and/or repair of the insured project, while on the site or in transit, subject to
the exclusion of the property specified.

b) The installation, testing and any subsequent use of machinery and equipment
including boilers, pressure vessels or vessels under vacuum.

c) Damage to the Work caused by an accident to and/or the explosion of any
boiler(s) or pressure vessel(s) forming part of the Work.

Such coverage shall exclude construction machinery, equipment, temporary
structural and other temporary facilities, tools and supplies used in the
construction of the Work and which are not expendable under the Contract.

2.22.5 The Contractor shall provide the Owner with evidence of all insurance prior to
the commencement of the Work and shall promptly provide the Owner with a
certified true copy of each insurance policy.

Policies provided shall contain an endorsement to provide all Named Insureds
with prior notice of changes and cancellations. Such endorsements shall be in the
following form:

"It is understood and agreed that the coverage provided by this policy will
not be changed or amended in any way or cancelled until thirty (30) days
after written notice of such change or cancellation shall have been given
to all Named Insureds."

2.22.6 All such insurance shall be maintained continuously until ten (10) days after the
date the Engineer/Architect issues a certificate of Substantial Performance. All
such insurance shall provide for the Owner to take occupancy of the Work or any
part thereof during the terms of this insurance. Any increase in the cost of this
insurance arising out of such occupancy shall be at the Owner’s expense.

2.22.7 The policies shall provide that, in the event of a loss, payment for damage to the
Work shall be made to the Owner and the Contractor as their respective interests
may appear. Damage shall not affect the rights and obligations of either party
under the Contract except that the Contractor shall be entitled to such reasonable
extension of time for Substantial and Total Performance of the Work as the
Engineer/Architect may decide.

2.22.8 The Contractor and/or their Subcontractors, as may be applicable, shall be
responsible for any deductible amounts under the policies and for providing such
additional insurance as may be required to protect the Insureds against loss on
items excluded from the policies.
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2.22.9 When this Contract pertains to a new building or structure with a total bidamount
greater than $25,000.00, the Contractor shall maintain All Risk Builder's Risk
Insurance acceptable to the Owner in the joint names of the Owner and Contractor
in the amount of 100 percent of the total value of the Work done and material
delivered to the site and payable to the Owner and Contractor as their respective
interest may appear.

2.23.0 PROTECTION OF WORK AND PROPERTY

2.23.1 The Contractor shall protect the property adjacent to the project site from damage
as the result of their operations under the Contract.

2.23.2 The Contractor shall protect the Work and the Owner’s property from damage and
shall be responsible for any damage which may arise as the result of their
operations under the Contract except damage which occurs as the result of:

a) Errors in the Contract documents; and/or
b) Acts or omissions by the Owner, their agents, employees or other Contractors

2.23.3 Should the Contractor, in the performance of this Contract, damage the Work
and/or Owner’s property and/or property adjacent to the place of the Work, the
Contractor shall be responsible for making good such damage at their own
expense or pay all costs incurred by others in making good such damage.

2.23.4 Should any damage occur to the Work and/or Owner’s property for which the
Contractor is not responsible as provided in of 2.12.0 INDEMNIFICATION, they
shall make good such damage to the Work and, if the Owner so directs, to the
Owner’s property, and the contract Price and Contract Time shall be adjusted in
accordance with in 2.13.0 CHANGES IN THE WORK AND EXTRA WORK and
evaluated in accordance with in 2.14.0 VALUATION AND CERTIFICATION OF
CHANGESIN THE WORK.

2.23.5 The Contractor shall be completely responsible for the safety of the Work as it
applies to protection of the public and property and construction of the Work.

The codes that must be followed and enforced for safety are:

a) The National Building Code, Part 8, Safety Measures at Construction and
Demolition Sites (Latest Edition);

b) Canadian Code for Construction Safety (Latest Edition) as issued by the
Associate Committee of the National Building Code;

¢) The Occupational Health and Safety Act (1979) and Regulations.

2.23.6 Any person not following stipulated safety regulations shall be dismissed.
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2.24.0 DAMAGES AND MUTUAL RESPONSIBILITY

2.24.1 If either party to this Contract should suffer damage in any manner because of
any wrongful act or neglect of the other party or anyone employed by them then
they shall be reimbursed by the other party for such damages. The party
reimbursing the other party shall be subrogated to the rights of the other party in
respect of such wrongful act or neglect if it be that of a third party.

2.24.2 Claims under this Contract shall be made in writing to the party liable within a
maximum of thirty (30) days after the first observance of such damage and may be
adjusted by agreement or in the manner set out in 2.11.0 DISPUTES.

2.24.3 If the Contractor has caused damage to any other Contractor on the Work, the
Contractor agrees upon due notice to settle with such other Contractor by
agreement or arbitration, if they will so settle. If such other Contractor sues the
Owner on account of any damage alleged to have been sustained, the Contractor
agrees to fully indemnify the Owner to the extent that the Owner is adjudicated to
pay any of the damages. The Owner shall notify the Contractor and may require
the Contractor to defend the action at the Contractor’s expense. If any final order
or judgment against the Owner arises therefrom, the Contractor shall pay or
satisfy it and pay all costs incurred by the Owner.

2.24.4 If the Contractor becomes liable to pay or satisfy any final order, judgment or
award against the Owner then the Contractor, upon undertaking to indemnify the
Owner against any and all liability for costs, shall have the right to appeal in the
name of the Owner such final order or judgment to any and all courts of
competentjurisdiction.

2.24.5 Should the Contractor fail to meet the date to substantially perform the Work, as
indicated in the Agreement between the Owner and the Contractor, and is unable
to provide justification acceptable to the Owner for the delay then the Contractor
will be held liable for any liquidated damage amount indicated in 3.0
SUPPLEMENTARY GENERAL CONDITIONS and may be held liable for
payment to the Owner forother damages and losses suffered by the Owner as a
result of the Contractor's delay including additional costs for
Engineering/Architectural supervision.

2.25.0 BONDS

2.25.1 The Contractor shall promptly provide the Owner the surety bonds called for in
the Open call Documents.

2.25.2 All'such bonds shall be issued by a duly incorporated surety company approved by
the Owner and authorized to transact a business or surety-ship in the Province
of Newfoundland and Labrador.
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2.25.3 If bonds are called for in the and Acceptance form, Instructions to Bidders or
Supplementary General Conditions, the costs attributable to providing such bonds
shall be included in the bid price.

2.25.4 Should the Owner require the provision of a bond or bonds by the Contractor
other than those provided for under 2.25.3, the Contract Price shall be increased
by all costs attributable to providing such bonds.

2.26.0 WARRANTY

2.26.1 The Contractor shall be responsible for the proper performance of the Work to
the extend that the design and specifications permit such performance.

2.26.2 Subject to Paragraph 2.26.1, the Contractor agrees to correct promptly, at their
own expense, defects or deficiencies in the Work which appear prior to and
during the period of one (1) year from the date of Substantial Performance of the
Work or such longer periods as may be specified for certain products or work.

2.26.3 The Contractor shall correct and/or pay for any damage to other work resulting
from any corrections required under the conditions of Paragraph 2.26.2.

2.26.4 Neither the Engineer/Architect’s final certificate nor payment thereunder shall
relieve the Contractor from their responsibility hereunder.

2.26.5 The Owner and/or Engineer/Architect shall give the Contractor written notice of
observed defects promptly.

2.27.0 CONTRACTOR’S RESPONSIBILITIES AND CONTROL OF THE WORK

2.27.1 The Contractor shall have complete control of the Work and shall effectively direct
and supervise the Work so as to ensure conformance with the requirements of the
Contract Documents. They shall be solely responsible for all construction means,
methods, techniques, sequences and procedures and for coordinating all parts of
the Work under the Contract.

2.27.2 The Contractor shall have the sole responsibility for the design, erection,
operation, maintenance and removal of temporary structural and other temporary
facilities and the design and execution of construction methods required in their
use. The Contractor shall engage and pay for registered professional
engineering personnel skilled in the appropriate disciplines to perform these
functions where required by law or by the Contract Documents and, in all cases,
where such temporary facilities and their method of construction are of such a
nature that professional engineering skill is required to produce safe and
satisfactory results.
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2.27.3 Notwithstanding the provision of Paragraphs 2.27.1 and 2.27.2 above or any
provisions to the contrary elsewhere in the Contract Documents where such
Contract Documents include designs for temporary structural and other
temporary facilities or specify a method of construction in whole or in part, such
facilities and methods shall be deemed to comprise part of the overall design of the
Work, and the Contractor shall not be held responsible for that part of the design
or the specified method of construction. The Contractor shall, however, be
responsible for the execution of such design or specified method of construction in
the same manner that they are responsible for the execution of the Work.

2.27.4 The Contractor shall carefully examine the Contract Documents and shall
promptly report to the Engineer/Architect any error, inconsistency or omission
they may discover. The Contractor shall not be held liable for any damage
resulting from any such errors, inconsistencies or omissions in the Contract
Documents which they may discover, and they shall not proceed with the Work
affected until they have received corrected or missing information from the
Engineer/Architect.

2.28.0 PROJECT MANAGEMENT AND SUPERINTENDENCE

2.28.1 The Contractor shall employ a competent Project Manager and necessary project
team. It is the Contractor’s responsibility to ensure their project team is qualified
and capable of executing the project work.

2.28.2 The Project Manager shall be satisfactory to the Engineer/Architect and shall not
be changed except for good reason and only then after consultation with an
agreement by the Engineer/Architect.

For projects with a bid value greater than $5 million dollars, excluding HST, the
Project Manager shall have a minimum of ten (10) years’ experience on
construction projects of similar scale, complexity, type and value.

At the Owner’s request, the project manager shall be required to submit a
resume and cover letter outlining their work experience. The owner reserves its
right to refuse the Contractor’s suggested Project Manager in the event that the
suggested project manager does not meet the above requirements. Such
refusal shall not be exercised unreasonably by the Owner.

2.28.3 The Contractor shall employ a competent Superintendent and necessary
assistants who shall be in attendance at the Work site at all times while the Work
is being performed.

The Superintendent shall represent the Contractor at the place of work and
instructions given to them by the Engineer/Architect shall be held to have been
given to the Contractor. Importantinstructions shall be confirmed to the Contractor
in writing, other instructions will be so confirmed if requested.
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For projects with a bid value greater than $5 million dollars, excluding HST, the
Superintendent shall have a minimum of ten (10) years’ experience on
construction projects of similar scale, complexity, type and value. The Owner
reserves its right to refuse the Contractor’s suggested Superintendent in the
event that the suggested Superintendent does not meet the above
requirements. Such refusal shall not be exercised unreasonably by the Owner.

At the Owner’s request, the Superintendent shall be required to submit a
resume outlining their work experience.

2.29.0 LABOUR AND PRODUCTS

2.29.1 Unless otherwise stipulated elsewhere in the Contract Documents, the Contractor
shall provide and pay for all labour, products, tools, construction equipment and
machinery, water, heat, light, power, transportation and other facilities and
services necessary for the requirements of the Contract Documents.

2.29.2 All products provided shall be new unless otherwise specified in the Contract
Documents. Any products which are not specified shall be of a quality best suited
to the purpose required, and their use shall be subject to the approval of the
Engineer/Architect.

2.29.3 In carrying out their duties under this Contract, the Contractor shall comply with
all Provincial and Federal legislation respecting labour and the employment of
labour, where applicable, including the Labour Standards Code and shall not
operate in conflict with the Human Rights legislation. In the employment of labour,
preference should be given to persons normally residing in Newfoundland and
Labrador.

2.29.4 The Contractor and Subcontractors shall maintain and keep available for
inspection by the Owner, a record of the names and addresses of all persons
employed on the project.

2.29.5 The Contractor shall maintain good order and discipline among their employees
engaged on the Work and shall employ on the Work only employees skilled in
their various trades.

2.29.6 There shall be no discrimination in the selection of workers for employment on
the project in respect to race, religion, views or political affiliation or any other
enumerated ground contained in the Human Rights Act, 2010 of Newfoundland
and Labrador, and the office of the Canada Manpower will be used in the
recruitment of workers wherever possible.

2.29.7 The Contractor shall pay fair wages and shall pay rates of wages and allowances
to the various classes of labour not less favourable than those prevailing in the
area where the Work is being performed.
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2.29.8 The Contractor shall be aware that the majority of hourly-paid and maintenance
workers employed within the University are unionized. It is of utmost importance
that any labour force used by the Contractor neither disrupts or be disrupted by
any labour conditions existing on the University campus. Failure by the
Contractor to familiarize themselves with labour conditions on Campus or
disruptions to the Contractor’'s own labour force because of labour conditions on
Campus will not relieve them of their obligations to furnish all labour and
materials necessary to carry out the requirements of the Contract.

2.30.0 SUBSURFACE CONDITIONS

2.30.1 The Contractor shall promptly notify the Engineer/Architect in writing if, in their
opinion, the subsurface conditions at the project site differ materially from that
indicated or reasonably inferred from the Contract Documents.

2.30.2 After prompt investigation, should the Engineer/Architect determine that
conditions do differ materially, they shall issue appropriate instructions for
changes in the Work as provided for in 2.13.0 CHANGES IN THE WORK AND
EXTRA WORK.

2.31.0 USE OF THE WORK

2.31.1 The Contractor shall confine their apparatus, the storage of products and the
operations of their employees to limits indicated by laws, ordinances, permits or
by instructions of the Engineer/Architect and shall not unreasonably encumber
the premises with their products.

2.31.2 The Contractor shall not load or permit to be loaded any part of the Work with a
weight or force that will endanger its safety.

2.31.3 Unless otherwise provided, the Contractor shall, at their own expense and
without expense to the Owner, make suitable provision to accommodate all
traffic, either pedestrian or vehicular, over or around the project upon which work is
being performed in a manner satisfactory to the Engineer/Architect.

2.31.4 The Contractor shall provide and maintain at their own expense such fences,
barriers, signs, lights and watchmen as may be necessary to prevent avoidable
accidents to University Users or to the public generally.

2.31.5 All work shall be executed with the least possible interference with or disturbance
to personnel and the Public. The Contractor shall cooperate with the person in
charge of the premises. The Contractor shall ascertain from the Owner's
representative the hours during which the work shall be performed, conform to the
directions of the representative and to the directions of the said representative in
determining the order in which the work shall be done.
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2.31.6 The Contractor shall carry out all work required to maintain the building services
and to provide necessary access for personnel and vehicles whenever new work
affects occupied portions of the building.

2.31.7 Before final completion of the work, the Owner shall be entitled to make use of
any portion of the work which is completed and fit for use for the installation of
equipment, storage and furniture, supplies, etc., and for occupancy, if such can
be arranged without interfering with the progress of the work.

2.32.0 CUTTING AND REMEDIAL WORK

2.32.1 The Contractor shall do all cutting and remedial work that may be required to make
the several parts of the Work come together properly and shall coordinate the
Work to ensure that this requirement is kept to a minimum.

2.32.2 Should the Owner, the Engineer/Architect, other contractors or anyone employed
by them, be responsible for ill-timed work necessitating additional cutting and/or
remedial work to be performed, it shall be valued as provided in 2.14.0
VALUATION AND CERTIFICATION OF CHANGES IN THE WORK and added
to the ContractPrice.

2.32.3 Cutting and remedial work shall be performed by specialists familiar with the
materials affected and shall be performed in a manner to neither damage nor
endanger any work.

2.33.0 INSPECTION OF WORK

2.33.1 The Owner, the Engineer/Architect and their authorized representatives shall
have access to the Work for inspection wherever it is in preparation or progress.
The Contractor shall cooperate to provide reasonable facilities for such access.

2.33.2 If parts of the Work are designated for special tests, inspections or approvals in
the Contract Documents or by the Engineer/Architect’s instructions or the laws
or ordinances of the place of the Work, the Contractor shall give the
Engineer/Architect timely notice requesting inspection. Inspection by the
Engineer/Architect shall be made promptly. The Contractor shall arrange for
inspections by other authorities and shall notify the Engineer/Architect with timely
notice of the date and time.

2.33.3 Ifthe Contractor covers or permits to be covered any of the Work that is designated
for special tests, inspections or approvals, before such special tests, the
Contractor shall, if so instructed by the Engineer/Architect, uncover the Work,
have the inspection satisfactorily completed and make good the Work at their
own expense.

2.33.4 The Engineer/Architect may order any part of the Work to be specifically
examined, should they believe such work not to be in accordance with the
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requirements of the Contract Documents. If upon examination such work is found
not to be in accordance with the requirements of the Contract Documents, the
Contractor shall correct such work and pay the cost of examination and
correction. If such work is found to be in accordance with the requirements of the
Contract Documents, the Owner will pay the cost of examination and
replacement.

2.33.5 The Contractors shall furnish promptly to the Engineer/Architect two (2) copies
of all certificates and inspection reports relating to the Work.

2.34.0 REJECTED WORK

2.34.1 Defective work, whether the result of poor workmanship, use of defective
products or damage through carelessness or other act or omission of the
Contractor and whether incorporated in the Work or not which has been rejected
by the Engineer/Architect as failing to conform to the Contract Documents, shall
be removed promptly from the premises by the Contractor and replaced and/or
re-executed promptly in accordance with the Contract Documents at the
Contractor’s expense.

2.34.2 Other contractors’ work destroyed or damaged by such removals or
replacements shall be made good promptly at the Contractor’s expense.

2.34.3 If, in the opinion of the Engineer/Architect, it is not expedient to correct defective
work not done in accordance with the Contract Documents, the Owner may
deduct from the Contract Price the difference in value between the Work as done
and that called for by the Contract, the amount of which shall be determined in
the first instance by the Engineer/Architect.

2.35.0 SHOP DRAWINGS AND SAMPLES

2.35.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures and other data which are to be provided by the
Contractor to illustrate details of a portion of the Work.

2.35.2 The Contractor shall arrange for the preparation of clearly identified shop drawings
as called for by the Contract Documents or as the Engineer/Architect may
reasonably request.

2.35.3 Prior to submission to the Engineer/Architect, the Contractor shall review all shop
drawings. By this review, the Contractor represents that they have determined
and verified all field measurements, field construction criteria, materials, catalogue
numbers and similar data, or will do so, and that they have checked and
coordinated each shop drawing with the requirements of the Work and of the
Contract Documents. The Contractor’s review of each shop drawing shall be
indicated by stamp, date and signature of a responsible person.
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The Contractor shall submit shop drawings to the Engineer/Architect for their
review with reasonable promptness and in orderly sequence so as to cause no
delay in the Work or in the Work of other contractors. If either the Contractor or
the Engineer/Architect so requests, they shall jointly prepare a schedule fixing the
dates for submission and return of shop drawings. Shop drawings shall be
submitted in the form of reproducible transparencies or prints as the
Engineer/Architect may direct. At the time of the submission, the Contractor shall
notify the Engineer/Architect in writing of any deviations in the shop drawings from
the requirements of the Contract Documents.

2.35.4 The Engineer/Architect will review and return shop drawings in accordance with
any schedule agreed upon or otherwise with reasonable promptness so as to
cause no delay. The Engineer/Architect’s review will be for conformity to the
design concept and for general arrangements only, and such review shall not
relieve the Contractor of responsibility for errors or omissions in the shop
drawings or of responsibility for meeting all requirements of the Contract
Documents unless a deviation on the shop drawings has been approved in
writing by the Engineers/Architects.

2.35.5 The Contractor shall make any changes in shop drawings which the Engineer/
Architect may require consistent with the Contract Documents and resubmit,
unless otherwise directed by the Engineer/Architect. When resubmitting, the
Contractor shall notify the Engineer/Architect in writing of any deviations otherthan
those requested by the Engineer/Architect. Any required resubmission of shop
drawings shall be at the sole expense of the Contractor.

2.35.6 The Contractor shall submit for the Engineer/Architect’'s approval such standard
manufacturer's samples as the Engineer/Architect may reasonably require.
Samples shall be labeled as to origin and intended use in the Work and shall
conform to the requirements of the Contract Documents.

2.35.7 The Contractor shall provide samples of special products, assemblies or
components when so specified. The cost of such samples not specified shall be
authorized as an addition to the Contract Price as provided in 2.13.0 CHANGES
IN THE WORK AND EXTRA WORK.

2.36.0 TESTS AND MIX DESIGNS

2.36.1 The Contractor shall furnish to the Engineer/Architect test results and mix designs
as may be requested. The testing company must first be approved by the
Engineer/Architect.

2.36.2 The cost of tests and mix designs beyond those called for in the Contract
Documents or beyond those required by law, ordinances, rules and regulations
relating to the Work and the preservation of public health, shall be authorized as an
addition to the Contract Price as provided in 2.13.0 CHANGES IN THE WORK
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AND EXTRA WORK.

2.37.0 MATERIALS AND SUBSTITUTIONS

Materials described and named in the specifications with "or approved equal”
clause after the Manufacturer’'s name are so described as to the establish
quality only, and substitutions of a similar materials may be made before the
award of the Contract provided the Engineer/Architect’s approval is obtained.
Substitutions after theaward

may be considered under special circumstances as indicated in Subsection
1.7.4 in the INSTRUCTIONS TO Bidders

2.37.1 Requests for substitutions must be accompanied by sufficient information in the
form of shop drawings, manufacturer’s literature, samples and other data to
permit proper investigation of the substitutes proposed, together with any
increase or decrease in price.

2.37.2 Whenever a substitute is proposed for approval, the Contractor shall guarantee
that such proposed substitute will not adversely affect the space requirements
allocated on the drawings for the material specified, and they shall agree to bear
any additional expense incurred due to their use of the proposed substitute.

2.37.3 The Engineer/Architect may accept or reject any or all of the proposed
substitutions as they see fit, and their decision on a question of equality shall be
final.

2.38.0 TIME OF ESSENCE AND SCHEDULE

2.38.1 Time is of the essence of the Contract.

2.39.0 CASH ALLOWANCE

2.39.1 The Contract Price includes cash allowances, if any, stated in the Contract
Documents.

2.39.2 Cash allowances, unless otherwise specified, cover the entire cost to the
Contractor of services, products, construction machinery and equipment, freight,
unloading, handling, storage, installation and other authorized expenses incurred
in performing the Work stipulated under the cash allowances. This also includes
the Contractors overhead and profit in connection with such cash allowance.

2.39.3 The cash allowance shall not include HST.
2.39.4 Where costs under a cash allowance exceed the amount of the allowance, the

Contractor shall be compensated for any excess incurred and substantiated plus
an allowance for overhead and profit as set out in 2.14.0 VALUATION AND
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CERTIFICATION OF CHANGES IN THE WORK.

2.39.5 The Contract Price shall be adjusted by change order to provide for any excess
or deficit to each cash allowance.

2.39.6 Progress payments on account of Work authorized under cash allowance shall
be included in the Engineer/Architect’s monthly certificates for payment.

2.39.7 A schedule shall be prepared jointly by the Engineer/Architect and Contractor to
show the items called for under Cash Allowances. They must be authorized by
the Owner for ordering purposes so that the progress of the Work will not be
delayed.

2.40.0 CLEANUP AND FINAL CLEANING OF THE WORK

2.40.1 The Contractor shall maintain the Work in a tidy condition and free from the
accumulation of waste products and debris, other than that caused by the Owner,
other contractors or their employees.

2.40.2 When the Work is substantially performed, the Contractor shall remove their
surplus products, tools, construction machinery and equipment not required for
the performance of the remaining Work. They shall also remove waste products
and debris, other than that caused by the Owner, other contractors or their
employees, and leave the Work clean and suitable for occupancy by the Owner,
unless otherwise specified.

2.40.3 When the Work is totally performed, the Contractor shall remove their surplus
products, tools, construction machinery and equipment. They shall also remove
waste products and debris other than that caused by the Owner, other contractors
or their employees.
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3.0 SUPPLEMENTARY GENERAL CONDITIONS
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4.0 SPECIAL CONDITIONS
ALL SECTIONS STRUCK OUT IN SECTION 4.0 ARE NOT INCLUDED IN THE
CONTRACT
4.1.0 LAYOUT OF WORK

4.1.1 Other than the original lot lines and a benchmark, both shown on the drawings,
establish and maintain all grades, lines, levels and well-built batter boards at all
corners of the building. As work progresses, lay out on the forms or rough flooring
the exact location of all partitions as a guide to all trades.

4.1.2 Verify all grades, lines, levels and dimensions as shown on the drawings and
report any errors or inconsistencies in the above to the Engineer/Architect before
commencing Work.

4.3.0 TEMPORARY OFFICES AND SHEDS

4.3.1 Construct and maintain, until completion of the Contract temporary offices and
storage sheds in approved locations on site for the use of staff.

4.3.2 Buildings shall be of weatherproof wood stud and plywood construction
completely equipped with adequate lighting, heating and ventilation, and in
addition, the Contractor’s office shall be fully furnished with desks, plan tables,
storage cabinets, file drawers, chairs, stools and plan racks.

4.3.3 Provide storage sheds for small tools, equipment, perishable materials, etc., as
necessary. All buildings shall be equipped with windows for natural light and
doors properly fitted and equipped with locks.

4.3.4 Maintain offices and storage sheds in good condition to the approval of the
Engineer/Architect from start of Work until final completion of Work or, when
directed by the Engineer/Architect, remove offices and sheds from the site and
leave areas free of debris and waste materials and in a clean and tidy condition.
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4.3.5 Offices and storage sheds required by Trade Contractors, such as mechanical
and electrical, shall be provided by the trade requiring them.

44.0 TEMPORARY SERVICES

4.41 Light and Power

Furnish all temporary light and power required to provide such intensity of light
and sufficient power as necessary for the Work to be carried out under the best
conditions. Obtain and pay for all permits and inspection tests required by
Provincial and/or Municipal authorities. Pay all charges and maintain fixtures and
equipment in good working order. This shall include electric heat.

4.4.3 Toilets

At the start of operations, provide and maintain in sanitary condition sufficient
temporary toilets and washing facilities for the use of personnel on the job.
Conform to requirements of the Department of Health and other authorities
having jurisdiction. Supply adequate quantities of disinfectant and toilet paper.
When building toilets and washing facilities are operable, they may be used under
the same conditions as the temporary toilets with the latter being removed,
leaving all surfaces and areas hygienically clean and in immaculate condition.

444 Heat

Provide and maintain in good condition a temporary heating system for use when
the building is closed in until the project has been handed over to the Owner. Pay
for fuel and maintenance of the system. Maintain temperatures at a minimum of
50° F, (higher if required for special trades). Heating equipment not adequately
protected or operated in conditions other than those intended by the manufacturer
shall be regarded as temporary. Remove all such equipment and replace with
new permanent equipment.

When ready for operation, the permanent heating equipment may be used for
temporary heating purposes, subject to the conditions of the Mechanical Division of
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the specifications. Protect all permanent heating equipment used for temporary
heating purposes. Provide satisfactory site conditions for the proper operation of
this equipment.

4.4.5 Water Supply

Provide in two convenient locations outside the building line a fresh water supply for
the use of all trades.

Where connection cannot be made to an existing water supply, provide adequate size
tanks and keep them filled for use of all trades.

4.5.0 PLANT AND MACHINERY

4.5.1 Provide all framework, scaffolding, ladders, cranes, derricks, planks, screens, gantries,
tarpaulins, tools, equipment and machinery for the proper execution of the Work.
Scaffolding shall be erected without damage of the structure or the finishes, be
removed to suit the installation of work of other trades and be promptly removed at
completion.

4.5.2 Where it is the normal practice for the trade to provide its own scaffolding, it shall be
included in the Subcontract.

4.6.0 PROTECTION OF PUBLIC AND WORKMEN

4.6.1 Part 8 of the National Building Code of Canada, latest edition, shall apply to this project
in its entirety. This covers fencing, barricades, Fire protection, excavation, use of
streets or public property, control of vehicular traffic and mechanical methods of
demolition.

4.6.2 The latest edition of Canadian Construction Safety Code shall also apply to all phases
of this project.

4.6.3 The Workplace Health, Safety and Compensation Commission Regulations shall also
apply to all phases of this project.

4.7.0 CONSTRUCTION SCHEDULE

4.7.1 The Contractor shall, within seven (7) days after the Contract is awarded, prepare for
the use of the Engineer/Architect and Owner, a construction schedule. It shall indicate
as closely as possible the starting and completion dates for the major sections of the
Work, together with the Subcontractors’ names.

4.7.2 With each monthly progress claim, submit one (1) copy of the original construction
schedule marked in red to show the actual construction progress on the date of the
submission of the claim. When necessary, provide an updated construction schedule
superseding the original.
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4.8.0 OPERATIONS AND MAINTENANCE DATA

4.8.1 On completion of the project, submit to the Engineer/Architect one (1) copy of
Operations and Maintenance Data and one (1) electronic copy as original
editable format.

a) Title page, labelled "Operation and Maintenance Data", project number,
project name, date and list of contents.

b) Organize contents into applicable sections of work to parallel project
specifications breakdown.

c) Provide electronic document in an acceptable file transfer method (external
hard drive or file share), including all original and editable files or, at the
direction of the Owner, pdf format.

4.8.2 Include the following information plus data specified in the technical
specifications:

a) Maintenance instruction for finished surface and materials.

b) Copy of hardware schedules.

c) Description, operation and maintenance instructions for equipment and
systems, including complete list of equipment and parts list. Indicate

nameplate information such as make, size capacity and serial number.

d) Names, addresses, email and phone numbers of Subcontractors and
Suppliers.

e) Guarantees, warranties and bonds showing:
(i) Name and address of project.

(i) Guarantee commencement date (date of Final Certification of
Completion).

(iii) Duration of guarantee.

(iv) Clearindication of what is being guaranteed and what remedial action
will be taken under guarantee.

(v) Signature and Seal of Contractor.

f) Additional materials used in project listed under various sections showing
name of manufacturer and source of supply.
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4.8.3 Neatly type lists and notes. Use clear drawings, diagrams or manufacturer’s
literature.

4.8.4 The final certificate will not be issued until requirements of section 4.8have been
received and approved by the Engineer/Architect.

4.9.0 COORDINATION OF WORK

4.9.1 The Contractor will coordinate the Work of their Subcontractors and provide
necessary instructions and scheduling so as to permit continuous progress in the
Work by all trades. They will coordinate work between the Subcontractors on the
site to ensure that anchor bolts, plates, attachments, etc., are provided and set
in place in a timely manner. They will lay out partitions and assist Subcontractors
in establishing the actual location of the fixtures, pipes, outlets, duct conduit, etc.,
so as to limit the interference of one trade with another. Locations shown on the
drawings are approximate. If interference problems are encountered which
cannot be resolved on the site, advise the Engineer/Architect before proceeding
with the Work. Conceal all mechanical and electrical work unless otherwise
indicated.

4.10.0 TRAFFIC MAINTENANCE

4.10.1 Do not close or obstruct streets, sidewalks, driveways, etc., without permission
from authorities having jurisdiction. Do not place or store materials in street,
sidewalks, parking areas, etc., unless so authorized.

4.11.0 FIRE PROTECTION

4.11.1 The Contractor’s fire protection measures shall include:

a) An adequate fire alarm signal, the use of fire-resistant tarpaulins, the daily
inspection of temporary heating system by competent staff and regular fire
patrol;

b) All temporary wiring shall be done by electricians qualified under the
applicable local regulations;

c) Supply and maintenance of fifteen (15) pounds dry chemicals and/or five (5)
gallons soda-acid fire extinguishers in such locations that no working crew
has to travel more than fifty (50) feet to an extinguisher station. In any case,
there shall be not less than one (1) fully charged extinguisher(s) at the job at
anytime.

4.12.0 JOB MEETINGS

4.12.1 Where the value of the contract exceeds $100,000 (HST excluded) job meetings
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shall occur at definitely prescribed times (minimum twice a month), which will be
determined after commencement of work, the Contractor shall organize job
meetings and send out notices stating time and place to the Owner's
representative, the Engineer/Architect, Subconsultants, to all Subcontractors and
to other persons whose presences are required at the meetings. They shall take
note of all persons attending these meetings and shall, within one (1) week after
each job meeting, submit to the Owner, the Engineer/Architect, the
Subconsultants and others present, minutes of the meeting which must show any
major decisions made and any instructions or information required.

4.12.2 Where the value of the contract is less than $100,000 (HST excluded) job
meetings shall occur at the discretion of the Owner’s representative but shall not
occur fewer than once per month.

4.13.0 AS-BUILT DRAWINGS

4.13.1 The Engineer/Architect will issue to the Contractor three (3) sets of prints of
Issued for Construction drawings for the sole purpose of providing "as- built"
drawings. The Contractor shall pass these to the relevant Subcontractor who
shall keep two (2) sets in their office and one (1) set on the job. As changes occur,
the Subcontractor shall make them on the field set. Upon completion of the
project, the Subcontractor shall accurately transfer all changes to the two (2)
office sets in red ink and pass them to the Engineer/Architect, through the
Contractor, for approval. If they are not approved, the Subcontractor shall
prepare new sets for resubmission (purchasing additional white prints for this
purpose).

14.13.2 As-built drawings shall be digital and shall indicate any and all changes in the
contract work.

14.13.3 Provide electronic as-builts in an acceptable file transfer method (external hard
drive or file share)or, at the direction of the Owner, pdf format.

14.13.4 The Certificate of Total Performance will not be issued until such drawings have
been received and approved.

4.14.0 COMPLETION TIME

4.14.1 The project shall be ready for the use and occupancy by the Owner within the
time stated in the Contract Documents. Time is and continues to be of the
essence.

4.14.2 Prior to the acceptance by the Owner of the Substantial Performance, the
Contractor and the Owner shall agree on a list of deficiencies as prepared by the
Engineer/Architect for prompt correction and/or completion.
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4.15.0 CLOSE DOWN OF WORK

4.15.1 Should the Work be closed down for any cause, the Contractor shall assume all
responsibility for its proper protection during such period. They must protect all
foundation work and other work liable to be damaged.

4.16.0 BROKEN GLASS

4.16.1 The Contractor shall be held responsible for any damaged, broken or scratched
glass and at completion shall replace all such glass at no additional cost to the
Owner.

4.17.0 HOARDING

4.17.1 Before starting excavating, construct and thereafter the Contractor shall maintain
all necessary hoarding required by Municipal or Provincial regulations or by other
authorities having jurisdiction.

4.18.0 COMMISSIONING

4.18.1 The Contractor is responsible for commissioning the Work to ensure that the
various parts are operating in a manner as intended by the Contract Documents.
Even through individual components and/or parts of the Work may have been
tested and approved prior to the substantial completion, the Contractor must
coordinate a final commissioning of the complete Work, including at the place of
the Work all their major Subcontractors and Suppliers. The final commissioning
will be carried out by the appropriate trades working together in a complementary
manner such that the successful operation of the whole Work is completed
properly to the satisfaction of the Engineer/Architect. The Substantial
Performance Certificate will not be issued until the final commissioning of
the Work has been successfully completed.

4.19.0 FINAL CLEAN-UP

4.19.1 Atthe end of the job, thoroughly clean the building of all rubbish and surplus
materials.

4.19.2 Make good all damaged areas in the building caused as a result of the Work of
this Contract.

4.19.3 Do final cleaning, waxing and polishing of resilient flooring.
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5.0 CAMPUS SAFETY AND HEALTH REGULATIONS

Maintaining a healthy and safe environment for all members of the campus community,
as well as visitors, is a priority with the University. This involves a commitment from all
sectors of the campus community and extends to outside agencies having occasion to
come on campus to conduct business.

The following regulations will apply to all work undertaken by contractors and service
personnel on any University property.

5.1.0 REGULATIONS, CODES AND STANDARDS

Contractors shall be familiar with and abide by provisions of various safety codes and
standards applicable to the work performed and should refer to Article 23. PROTECTION
OF WORK AND PROPERTY in the General Conditions.

In particular, strict adherence shall be required to the Provincial Occupational Health
and Safety Act and Regulations and the National Building Code of Canada, Part 8.

5.2.0 GENERAL SAFETY REGULATIONS

a) Contractors/service agencies shall ensure that members of the campus community
are not endangered by any work or process in which they may be engaged. Work
areas shall be adequately barricaded, and if dust or fumes are generated, suitable
enclosures shall be installed to contain such emissions.

b) No material shall be stored in such a way as to obstruct walkways or represent a
danger to pedestrian traffic.

c) Adequate protection shall be provided to prevent the possibility of materials falling
from scaffolding or elevated areas. Areas where materials are being loaded or
offloaded shall be barricaded or otherwise protected to prevent unauthorized entry.
Where necessary, appropriate warning signs shall be posted.

d) The work areas must be kept reasonably clean and free from debris which could
constitute a fire hazard. Care must be taken to ensure that the work process does
not activate fire alarm detection devices. (Generation of dust and fumes can activate
smoke detectors causing a false alarm).

e) Due consideration shall be given to fire safety in buildings. Flammable materials
must be kept away from sources of ignition. No work involving the use of open flame
devices must be undertaken around flammable solvents or gases.

f) Do not alter or disturb any materials believed to contain asbestos materials (unless
this is a duly authorized part of the project). Should suspect materials be
encountered, consult with University officials before proceeding.
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g) Material Safety Data Sheets shall be procured for any hazardous product used on
campus. Such sheets shall be made readily available for consultation as required
under the Workplace Hazardous Materials Information System.

NOTE: The above regulations are not to be considered all-inclusive and are considered to
be complementary to the safety requirements outlined in the agreement between the
Owner and the Contractor/Service Agency. Certain conditions and circumstances
may require adherence to additional safety regulations.

As a general requirement, contract/service personnel are expected to conduct all
work on campus in a professional and safe manner and to give priority to the welfare
of members of the campus community.
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6.0 CONTRACTOR PERFORMANCE EVALUATION

6.1.0 The purpose of this process is to maintain an acceptable level of performance with
external contractors carrying out work for the Department of Facilities Management.

6.2.0 A record of the performance of external contractors will be maintained to identify the
following:

a) Those contractors who by virtue of satisfactory performance will continue to be
eligible to submit bids for work at the University;

b) Those contractors whose performance is considered unsatisfactory and will be
advised of the need to improve performance to remain eligible to submit bids for
work at the University;

c) Those contractors whose record of unsatisfactory performance will render them
ineligible to submit bids for work at the University.

6.3.0 Contractors’ performance will be evaluated on a points rating system relative to quality
of work performed, timeliness in completing work and management/administration of
contracts/work and safety parameters.
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7.0 SIGNATURE PAGE

Open Call for Bid for: Memorial University (the Owner) Open Call Number:

Project Name: Project Number:

Contractor’s Full Business Name:

Contractor’s Full Business Mailing Address:

Phone Number: Email:

Signature(s) Title(s)

Contractor:

Signature

| have authority to bind the corporation.

Print Name

Witness:

Signature

Print Name

Signed of Behalf of Memorial University (the Owner):

Signature

| have authority to bind the corporation.

Print Name

Witness:

Signature

Print Name

This Stipulated Price Contract is signed at St. John’s, NL on this day of , 20
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